
AUG 16, 2005 02:18 PM

TIP NO B-4222 2:00 PM 1 /  1 001

PASQUOTANK

33566.3.1

AUG 16 2005 C200967
FED AID NO BRZ-1140(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER HALLS CREEK & APPROACHES ON SR-1140.

UNITED CONTRACTORS, INC.

CHESTER,  SC

0.106 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 71429.23MOBILIZATION
0002 0000900000-N SP  Lump Sum 262136.27GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 51432.27REMV EXIST STR **********
(11+27.00-L-)

0004 8121000000-N SP  Lump Sum 3818.03UNCL STR EXCAV STA *****
(11+27.00-L-)

0005 8333000000-E 450  399 LF  162.68 64909.3216" PRESTR CONC PILES
0006 8364000000-E 450  910 LF  42.80 38948.00HP12X53 PILES
0007 8765000000-N SP  Lump Sum 89331.99CONSTRUCTION OF SUBSTRUCTURE
0008 8766000000-N SP  Lump Sum 228763.39CONSTRUCTION OF SUPERSTR

 

    TOTAL 810768.50CONTRACT TOTAL

 

    SUB-TOTAL 333565.50ROADWAY ITEMS
    SUB-TOTAL 477203.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  810768.50UNITED CONTRACTORS, INC.



AUG 16, 2005 02:18 PM

TIP NO B-3681 2:00 PM 1 /  10 002

EDGECOMBE, NASH

33223.3.2

AUG 16 2005 C201271
FED AID NO BRSTP-1555(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION AND APPROACHES ON SR-1555.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.382 MI

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

TARBORO,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 123000.00 122500.00 134130.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 85000.00 110000.00 85000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  550 CY  2.50 1375.00 2.50 1375.00 2.50 1375.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 38500.00 15000.00 32000.00REINF BRG APPR **********

(18+80.77)
0006 0036000000-E 225  500 CY  7.75 3875.00 7.75 3875.00 7.75 3875.00UNDERCUT EXCAVATION
0007 0106000000-E 230  36,570 CY  5.50 201135.00 5.50 201135.00 5.50 201135.00BORROW EXCAVATION
0008 0134000000-E 240  1,510 CY  3.05 4605.50 3.05 4605.50 3.05 4605.50DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  2,900 SY  8.85 25665.00 8.85 25665.00 8.85 25665.00REMOVAL OF EXT ASPHALT PVMT
0010 0195000000-E 265  200 CY  8.00 1600.00 8.00 1600.00 8.00 1600.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  200 SY  2.50 500.00 2.50 500.00 2.50 500.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  29 TON 15.00 435.00 15.00 435.00 15.00 435.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  112 LF  37.00 4144.00 37.00 4144.00 37.00 4144.0015" RC PIPE CULV III
0014 0372000000-E 310  4 LF  85.00 340.00 85.00 340.00 85.00 340.0018" RC PIPE CULV III
0015 0708000000-E 310  156 LF  32.50 5070.00 32.50 5070.00 32.50 5070.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  220.00 880.00 220.00 880.00 220.00 880.0015" BCCS ELB B 0.064"

(15", 0.064")
0017 0995000000-E 340  98 LF  8.10 793.80 8.10 793.80 8.10 793.80PIPE REMOVAL
0018 0996000000-N 350  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00PIPE CLEAN-OUT
0019 1011000000-N 500 Lump Sum 147282.00 193500.00 147282.00FINE GRADING
0020 1220000000-E 545  200 TON 12.00 2400.00 12.00 2400.00 12.00 2400.00INCIDENTAL STONE BASE
0021 1489000000-E 610  1,175 TON 43.50 51112.50 43.50 51112.50 43.50 51112.50ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  1,000 TON 43.50 43500.00 43.50 43500.00 43.50 43500.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,100 TON 44.50 48950.00 44.50 48950.00 44.50 48950.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  164 TON 300.00 49200.00 300.00 49200.00 300.00 49200.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  8 EA  200.00 1600.00 200.00 1600.00 200.00 1600.00RIGHT OF WAY MARKERS
0026 2253000000-E 840 0.5 CY  1100.00 550.00 1100.00 550.00 1100.00 550.00PIPE COLLARS
0027 2286000000-N 840  5 EA  1850.00 9250.00 1850.00 9250.00 1850.00 9250.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  4 EA  540.00 2160.00 540.00 2160.00 540.00 2160.00FRAME W/2GRTS 840.29 STD
0029 2374000000-N 840  1 EA  540.00 540.00 540.00 540.00 540.00 540.00FRAME-GRT-HD 840.03 **

(G)
0030 2549000000-E 846  150 LF  30.00 4500.00 30.00 4500.00 30.00 4500.002'-6"CONC CURB & GUTTER
0031 2556000000-E 846  80 LF  30.00 2400.00 30.00 2400.00 30.00 2400.00SHOULDER BERM GUTTER
0032 2647000000-E 852  60 SY  65.00 3900.00 65.00 3900.00 65.00 3900.005" MONO CONC ISLANDS (SURF MTD)
0033 3030000000-E 862  2,400 LF  12.00 28800.00 12.50 30000.00 11.75 28200.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  45.00 225.00 40.00 200.00 33.00 165.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  900.00 3600.00 1315.00 5260.00 1100.00 4400.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1575.00 6300.00 1650.00 6600.00 1700.00 6800.00GR ANCHOR TYPE 350
0037 3360000000-E 863  2,866 LF  0.95 2722.70 1.00 2866.00 1.00 2866.00REMOVE EXISTING GUARDRAIL
0038 3649000000-E 876  5 TON 80.00 400.00 80.00 400.00 80.00 400.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  245 SY  2.50 612.50 2.50 612.50 2.50 612.50FILTER FABRIC FOR DRAINGE



AUG 16, 2005 02:18 PM

TIP NO B-3681 2:00 PM 2 /  10 002

EDGECOMBE, NASH

33223.3.2

AUG 16 2005 C201271
FED AID NO BRSTP-1555(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION AND APPROACHES ON SR-1555.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.382 MI

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

TARBORO,  NC WILSON,  NC

0040 3659000000-N SP   1 EA  1260.00 1260.00 1260.00 1260.00 1260.00 1260.00PREFORMED SCOUR HOLES
0041 4025000000-E 901 34.5 SF  13.50 465.75 22.00 759.00 13.50 465.75CONTR FURN, TYPE ***SIGN

(D)
0042 4025000000-E 901 18.84 SF  12.98 244.54 20.00 376.80 12.98 244.54CONTR FURN, TYPE ***SIGN

(E)
0043 4025000000-E 901 95.69 SF  14.25 1363.58 19.00 1818.11 14.25 1363.58CONTR FURN, TYPE ***SIGN

(F)
0044 4072000000-E 903  358 LF  4.98 1782.84 7.00 2506.00 4.98 1782.84SUPPORT, 3-LB STL U-CHAN
0045 4096000000-N 904  4 EA  95.86 383.44 82.00 328.00 95.86 383.44SIGN ERECTION, TYPE D
0046 4102000000-N 904  5 EA  88.80 444.00 45.00 225.00 88.80 444.00SIGN ERECTION, TYPE E
0047 4108000000-N 904  7 EA  109.50 766.50 112.00 784.00 109.50 766.50SIGN ERECTION, TYPE F
0048 4129000000-N 906  3 EA  154.50 463.50 45.00 135.00 154.50 463.50RELOCATE SIGN, TYPE *****

(E)
0049 4155000000-N 907  14 EA  7.80 109.20 10.00 140.00 7.80 109.20DISPOSE SIGN SYST U-CHAN
0050 4158000000-N 907  8 EA  10.80 86.40 10.00 80.00 10.80 86.40DISPOSE SIGN SYST WOOD
0051 4192000000-N 907  2 EA  4.95 9.90 10.00 20.00 4.95 9.90DISPOSE SUPPORT, U-CHAN
0052 4412000000-E SP   404 SF  9.00 3636.00 10.00 4040.00 6.80 2747.20WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   148 SF  12.00 1776.00 35.00 5180.00 87.00 12876.00WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   94 SF  12.00 1128.00 18.00 1692.00 35.00 3290.00WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  1 EA  4000.00 4000.00 1200.00 1200.00 8000.00 8000.00FLASHING ARROW PNL TYPE C
0056 4425000000-N 1125  4 EA  20.00 80.00 38.00 152.00 75.00 300.00WARNING FLAG SETS
0057 4430000000-N 1130  50 EA  40.00 2000.00 50.00 2500.00 50.00 2500.00DRUMS
0058 4435000000-N 1135  50 EA  25.00 1250.00 27.00 1350.00 25.00 1250.00CONES
0059 4446100000-E SP   96 LF  45.00 4320.00 60.00 5760.00 50.00 4800.00BARRICADES (TYPE III)
0060 4450000000-N 1150  48 HR  25.00 1200.00 20.00 960.00 20.00 960.00FLAGGER
0061 4480000000-N 1165  1 EA  12000.00 12000.00 2500.00 2500.00 15000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0062 4685000000-E 1205  4,023 LF  0.65 2614.95 0.65 2614.95 0.60 2413.80THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  5,661 LF  0.70 3962.70 0.70 3962.70 0.65 3679.65THERMO PVT MKG LINES 4"120
0064 4695000000-E 1205  117 LF  3.00 351.00 3.00 351.00 1.50 175.508"WIDE THERMO 90 MILS
0065 4710000000-E 1205  236 LF  7.00 1652.00 7.00 1652.00 7.50 1770.0024"WIDE THERMO 120 MILS
0066 4725000000-E 1205  15 EA  150.00 2250.00 150.00 2250.00 110.00 1650.00THERMO PVT SYMBOL 90MILS
0067 4900000000-N 1252  52 EA  10.00 520.00 10.00 520.00 8.00 416.00PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  2,160 LF  2.20 4752.00 2.20 4752.00 2.20 4752.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  115 TON 41.00 4715.00 41.00 4715.00 41.00 4715.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  555 TON 40.00 22200.00 40.00 22200.00 40.00 22200.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  225 TON 28.00 6300.00 28.00 6300.00 28.00 6300.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615 3.5 ACR 600.00 2100.00 950.00 3325.00 600.00 2100.00TEMPORARY MULCHING
0073 6018000000-E 1620  150 LB  3.00 450.00 8.00 1200.00 3.00 450.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.5 TON 500.00 250.00 1800.00 900.00 500.00 250.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  275 LF  15.00 4125.00 15.00 4125.00 15.00 4125.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  8 EA  250.00 2000.00 250.00 2000.00 250.00 2000.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  2,430 CY  1.50 3645.00 1.50 3645.00 1.50 3645.00SILT EXCAVATION



AUG 16, 2005 02:18 PM

TIP NO B-3681 2:00 PM 3 /  10 002

EDGECOMBE, NASH
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AUG 16 2005 C201271
FED AID NO BRSTP-1555(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION AND APPROACHES ON SR-1555.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.382 MI

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

TARBORO,  NC WILSON,  NC

0078 6036000000-E 1631  1,575 SY  1.50 2362.50 2.25 3543.75 1.50 2362.50MATTING FOR EROS CONTROL
0079 6042000000-E 1632  60 LF  10.00 600.00 8.00 480.00 11.00 660.001/4" HARDWARE CLOTH
0080 6084000000-E 1660  6 ACR 1300.00 7800.00 1500.00 9000.00 1300.00 7800.00SEEDING AND MULCHING
0081 6087000000-E 1660  2 ACR 40.00 80.00 75.00 150.00 40.00 80.00MOWING
0082 6090000000-E 1661  50 LB  7.00 350.00 8.00 400.00 7.00 350.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 600.00 150.00 1200.00 300.00 600.00 150.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  75 LB  3.00 225.00 3.00 225.00 3.00 225.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 4.25 TON 500.00 2125.00 300.00 1275.00 500.00 2125.00FERTILIZER TOPDRESSING
0086 6114000000-N SP  5.5 HR  30.00 165.00 25.00 137.50 30.00 165.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  12.00 96.00 200.00 1600.00 12.00 96.00RESPONSE FOR EROS CONTROL
0088 7060000000-E 1705  1,920 LF  1.25 2400.00 1.25 2400.00 1.25 2400.00SIGNAL CABLE
0089 7120000000-E 1705  14 EA  800.00 11200.00 800.00 11200.00 800.00 11200.00VEHICLE SIGNAL HD (12", 3 SECT)
0090 7144000000-E 1705  2 EA  1225.00 2450.00 1225.00 2450.00 1225.00 2450.00VEHICLE SIGNAL HD (12", 5 SECT)
0091 7252000000-E 1710  140 LF  3.00 420.00 3.00 420.00 3.00 420.00MESSENGER CABLE (1/4")
0092 7279000000-E 1715  1,090 LF  0.40 436.00 0.40 436.00 0.40 436.00TRACER WIRE
0093 7300000000-E 1715  1,004 LF  5.00 5020.00 5.00 5020.00 5.00 5020.00TRENCHING (UNPAVED)
0094 7301000000-E SP   145 LF  9.50 1377.50 9.50 1377.50 9.50 1377.50DIR DRILL POLY COND ****", **** COND

(2", 1)
0095 7301000000-E SP   305 LF  12.00 3660.00 12.00 3660.00 12.00 3660.00DIR DRILL POLY COND ****", **** COND

(2", 2)
0096 7301000000-E SP   125 LF  15.00 1875.00 15.00 1875.00 15.00 1875.00DIR DRILL POLY COND ****", **** COND

(2", 3)
0097 7324000000-N 1716  17 EA  300.00 5100.00 300.00 5100.00 300.00 5100.00JUNCTION BOX (STANDARD SIZE)
0098 7336000000-N 1716  7 EA  475.00 3325.00 475.00 3325.00 475.00 3325.00JUNCTION BOX (OVER-SIZED)
0099 7360000000-N 1720  1 EA  925.00 925.00 925.00 925.00 925.00 925.00WOOD POLE
0100 7372000000-N 1721  2 EA  175.00 350.00 175.00 350.00 175.00 350.00GUY ASSEMBLY
0101 7420000000-E 1722  1 EA  450.00 450.00 450.00 450.00 450.00 450.002" RISER WITH WEATHERHEAD
0102 7432000000-E 1722  1 EA  550.00 550.00 550.00 550.00 550.00 550.002" RISER WITH TUBING
0103 7444000000-E 1725  1,960 LF  6.00 11760.00 6.00 11760.00 6.00 11760.00INDUCTIVE LOOP SAWCUT
0104 7456000000-E 1726  1,780 LF  1.15 2047.00 1.15 2047.00 1.15 2047.00LEAD-IN CABLE
0105 7564000000-N 1732  1 EA  2450.00 2450.00 2450.00 2450.00 2450.00 2450.00FIBER-OPTIC TRANSCEIVER
0106 7566000000-N 1733  5 EA  100.00 500.00 100.00 500.00 100.00 500.00DELINEATOR MARKER
0107 7574000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00FURN FIB-OPT TRANSCEIVER
0108 7588000000-N 1741  3 EA  10000.00 30000.00 10000.00 30000.00 10000.00 30000.00SGNL MAST ARM WITH METAL POLE
0109 7590000000-N SP   1 EA  10000.00 10000.00 10000.00 10000.00 10000.00 10000.00DBL MAST ARM WITH METAL POLE
0110 7613000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00SOIL TEST
0111 7636000000-N 1745  5 EA  275.00 1375.00 275.00 1375.00 275.00 1375.00SIGN FOR SIGNALS
0112 7684000000-N 1750  1 EA  725.00 725.00 725.00 725.00 725.00 725.00SIGNAL CABINET FOUNDATION
0113 7816000000-N SP   2 EA  250.00 500.00 250.00 500.00 250.00 500.00DETECTOR UNIT (NEMA TS-1)
0114 7960000000-N SP   1 EA  1450.00 1450.00 1450.00 1450.00 1450.00 1450.00METAL POLE FOUND REMVL
0115 7972000000-N SP   1 EA  1100.00 1100.00 1100.00 1100.00 1100.00 1100.00METAL POLE REMOVAL
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TARBORO,  NC WILSON,  NC

0116 7980000000-N SP   1 EA  6000.00 6000.00 6000.00 6000.00 6000.00 6000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0117 7980000000-N SP   1 EA  4500.00 4500.00 4500.00 4500.00 4500.00 4500.00GENERIC SIGNAL ITEM (EA)
CCTV EQUIPMENT CABINET (BASE  MOUNTED)

0118 7980000000-N SP   4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE DE- SIGN

0119 7980000000-N SP   2 EA  1925.00 3850.00 1925.00 3850.00 1925.00 3850.00GENERIC SIGNAL ITEM (EA)
MMFO INTERCONNECT CENTER

0120 7980000000-N SP   1 EA  1150.00 1150.00 1150.00 1150.00 1150.00 1150.00GENERIC SIGNAL ITEM (EA)
MULTIMODE VIDEO/DATA RECEIVER

0121 7980000000-N SP   1 EA  900.00 900.00 900.00 900.00 900.00 900.00GENERIC SIGNAL ITEM (EA)
MULTIMODE VIDEO/DATA TRANSMIT-TER

0122 7980000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1400.00 1400.00GENERIC SIGNAL ITEM (EA)
SINGLE-MODE VIDEO/DATA RECEIV-ER (FURNISHED
ONLY)

0123 7980000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00 1700.00 1700.00GENERIC SIGNAL ITEM (EA)
SINGLE-MODE VIDEO/DATA TRANS- MITTER

0124 7980000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2100.00 2100.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0125 7990000000-E SP   1,450 LF  2.75 3987.50 2.75 3987.50 2.75 3987.50GENERIC SIGNAL ITEM (LF)
MMFO COMMUNICATIONS CABLE (12 FIBER)

0126 7990000000-E SP   366 LF  2.00 732.00 2.00 732.00 2.00 732.00GENERIC SIGNAL ITEM (LF)
OPTICAL DETECTOR CABLE

0127 7990000000-E SP   945 LF  5.75 5433.75 5.75 5433.75 5.75 5433.75GENERIC SIGNAL ITEM (LF)
UNDERGROUND POLYETHYLENE CON- DUIT, 2" (1
CONDUIT)

0128 7992000000-E SP   48 CY  525.00 25200.00 525.00 25200.00 525.00 25200.00GENERIC SIGNAL ITEM (CY)
DRILLED PIER FOUNDATION

STRUCTURE ITEMS

0129 8035000000-N 402 Lump Sum 205000.00 195000.00 175000.00REMV EXIST STR **********
(18+89.64 -L-)

0130 8119000000-E 412  2,900 CY  5.55 16095.00 9.00 26100.00 15.00 43500.00UNCLASSIFIED STR EXCAV
0131 8147000000-E 420  9,934 SF  21.70 215567.80 22.25 221031.50 28.00 278152.00REINF CONCRETE DECK SLAB
0132 8161000000-E 420  10,253 SF  0.41 4203.73 0.54 5536.62 0.33 3383.49GROOVING BRIDGE FLOORS
0133 8182000000-E 420 115.2 CY  850.00 97920.00 776.35 89435.52 1100.00 126720.00CLASS A CONCRETE (BRIDGE)
0134 8210000000-N 422 Lump Sum 67100.00 60000.00 70000.00BRG APPR SLAB ***********

(18+89.64 -L-)
0135 8217000000-E 425  17,211 LB  0.94 16178.34 0.84 14457.24 1.00 17211.00REINF STEEL (BRIDGE)
0136 8280000000-E 440 Lump Sum 418000.00 382250.00 510000.00STRUCTURAL STEEL
0137 8364000000-E 450  720 LF  29.30 21096.00 35.90 25848.00 40.00 28800.00HP12X53 PILES
0138 8385000000-E 450  800 LF  155.00 124000.00 137.30 109840.00 150.00 120000.00PP**X**** STL PILE

(24" X 0.50")
0139 8503000000-E 460 459.36 LF  50.00 22968.00 60.70 27883.15 55.00 25264.80CONCRETE BARRIER RAIL
0140 8531000000-E 462  755 SY  59.50 44922.50 67.00 50585.00 69.00 52095.004" SLOPE PROTECTION
0141 8657000000-N 430 Lump Sum 6525.00 6390.00 8000.00ELASTOMERIC BEARINGS
0142 8692000000-N SP  Lump Sum 18000.00 12225.00 17000.00EVAZOTE JOINT SEALS
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0.382 MI

  

 

    TOTAL 2465608.92 TOTAL 2465889.89 TOTAL 2687719.64CONTRACT TOTAL

 

    SUB-TOTAL 1188032.55 SUB-TOTAL 1239307.86 SUB-TOTAL 1212593.35ROADWAY ITEMS
    SUB-TOTAL 1277576.37 SUB-TOTAL 1226582.03 SUB-TOTAL 1475126.29STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 139000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 210200.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  550 CY  2.50 1375.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(18+80.77)
0006 0036000000-E 225  500 CY  7.75 3875.00UNDERCUT EXCAVATION
0007 0106000000-E 230  36,570 CY  5.50 201135.00BORROW EXCAVATION
0008 0134000000-E 240  1,510 CY  3.05 4605.50DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  2,900 SY  8.85 25665.00REMOVAL OF EXT ASPHALT PVMT
0010 0195000000-E 265  200 CY  8.00 1600.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  200 SY  2.50 500.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  29 TON 15.00 435.00FND CONDIT MATL MINOR STRS
0013 0366000000-E 310  112 LF  37.00 4144.0015" RC PIPE CULV III
0014 0372000000-E 310  4 LF  85.00 340.0018" RC PIPE CULV III
0015 0708000000-E 310  156 LF  32.50 5070.0015" BCCSP B 0.064"
0016 0806000000-E 310  4 EA  220.00 880.0015" BCCS ELB B 0.064"

(15", 0.064")
0017 0995000000-E 340  98 LF  8.10 793.80PIPE REMOVAL
0018 0996000000-N 350  1 EA  1000.00 1000.00PIPE CLEAN-OUT
0019 1011000000-N 500 Lump Sum 230282.00FINE GRADING
0020 1220000000-E 545  200 TON 12.00 2400.00INCIDENTAL STONE BASE
0021 1489000000-E 610  1,175 TON 43.50 51112.50ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  1,000 TON 43.50 43500.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,100 TON 44.50 48950.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  164 TON 300.00 49200.00ASP FOR PLANT MIX  PG64-22
0025 2000000000-N 806  8 EA  235.00 1880.00RIGHT OF WAY MARKERS
0026 2253000000-E 840 0.5 CY  1100.00 550.00PIPE COLLARS
0027 2286000000-N 840  5 EA  1850.00 9250.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  4 EA  540.00 2160.00FRAME W/2GRTS 840.29 STD
0029 2374000000-N 840  1 EA  540.00 540.00FRAME-GRT-HD 840.03 **

(G)
0030 2549000000-E 846  150 LF  30.00 4500.002'-6"CONC CURB & GUTTER
0031 2556000000-E 846  80 LF  30.00 2400.00SHOULDER BERM GUTTER
0032 2647000000-E 852  60 SY  65.00 3900.005" MONO CONC ISLANDS (SURF MTD)
0033 3030000000-E 862  2,400 LF  12.00 28800.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  45.00 225.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1575.00 6300.00GR ANCHOR TYPE 350
0037 3360000000-E 863  2,866 LF  0.95 2722.70REMOVE EXISTING GUARDRAIL
0038 3649000000-E 876  5 TON 80.00 400.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  245 SY  2.50 612.50FILTER FABRIC FOR DRAINGE



AUG 16, 2005 02:18 PM

TIP NO B-3681 2:00 PM 7 /  10 002

EDGECOMBE, NASH

33223.3.2

AUG 16 2005 C201271
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BRIDGE OVER CSX TRANSPORTATION AND APPROACHES ON SR-1555.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC

0.382 MI

  

0040 3659000000-N SP   1 EA  1260.00 1260.00PREFORMED SCOUR HOLES
0041 4025000000-E 901 34.5 SF  22.00 759.00CONTR FURN, TYPE ***SIGN

(D)
0042 4025000000-E 901 18.84 SF  20.00 376.80CONTR FURN, TYPE ***SIGN

(E)
0043 4025000000-E 901 95.69 SF  19.00 1818.11CONTR FURN, TYPE ***SIGN

(F)
0044 4072000000-E 903  358 LF  7.00 2506.00SUPPORT, 3-LB STL U-CHAN
0045 4096000000-N 904  4 EA  82.00 328.00SIGN ERECTION, TYPE D
0046 4102000000-N 904  5 EA  45.00 225.00SIGN ERECTION, TYPE E
0047 4108000000-N 904  7 EA  112.00 784.00SIGN ERECTION, TYPE F
0048 4129000000-N 906  3 EA  45.00 135.00RELOCATE SIGN, TYPE *****

(E)
0049 4155000000-N 907  14 EA  10.00 140.00DISPOSE SIGN SYST U-CHAN
0050 4158000000-N 907  8 EA  10.00 80.00DISPOSE SIGN SYST WOOD
0051 4192000000-N 907  2 EA  10.00 20.00DISPOSE SUPPORT, U-CHAN
0052 4412000000-E SP   404 SF  10.00 4040.00WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   148 SF  10.00 1480.00WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   94 SF  10.00 940.00WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  1 EA  5000.00 5000.00FLASHING ARROW PNL TYPE C
0056 4425000000-N 1125  4 EA  25.00 100.00WARNING FLAG SETS
0057 4430000000-N 1130  50 EA  35.00 1750.00DRUMS
0058 4435000000-N 1135  50 EA  12.00 600.00CONES
0059 4446100000-E SP   96 LF  50.00 4800.00BARRICADES (TYPE III)
0060 4450000000-N 1150  48 HR  50.00 2400.00FLAGGER
0061 4480000000-N 1165  1 EA  10000.00 10000.00TRUCK MTD IMP ATTN 60 MPH
0062 4685000000-E 1205  4,023 LF  0.60 2413.80THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  5,661 LF  0.65 3679.65THERMO PVT MKG LINES 4"120
0064 4695000000-E 1205  117 LF  1.50 175.508"WIDE THERMO 90 MILS
0065 4710000000-E 1205  236 LF  7.50 1770.0024"WIDE THERMO 120 MILS
0066 4725000000-E 1205  15 EA  110.00 1650.00THERMO PVT SYMBOL 90MILS
0067 4900000000-N 1252  52 EA  8.00 416.00PERM RAISED PVMT MARKERS
0068 6000000000-E 1605  2,160 LF  2.30 4968.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  115 TON 41.00 4715.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  555 TON 40.00 22200.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  225 TON 28.00 6300.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615 3.5 ACR 950.00 3325.00TEMPORARY MULCHING
0073 6018000000-E 1620  150 LB  8.00 1200.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.5 TON 1800.00 900.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  275 LF  15.00 4125.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  8 EA  250.00 2000.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  2,430 CY  1.50 3645.00SILT EXCAVATION
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0.382 MI

  

0078 6036000000-E 1631  1,575 SY  2.25 3543.75MATTING FOR EROS CONTROL
0079 6042000000-E 1632  60 LF  8.00 480.001/4" HARDWARE CLOTH
0080 6084000000-E 1660  6 ACR 1500.00 9000.00SEEDING AND MULCHING
0081 6087000000-E 1660  2 ACR 75.00 150.00MOWING
0082 6090000000-E 1661  50 LB  8.00 400.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1200.00 300.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  75 LB  3.00 225.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 4.25 TON 300.00 1275.00FERTILIZER TOPDRESSING
0086 6114000000-N SP  5.5 HR  25.00 137.50SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  200.00 1600.00RESPONSE FOR EROS CONTROL
0088 7060000000-E 1705  1,920 LF  1.25 2400.00SIGNAL CABLE
0089 7120000000-E 1705  14 EA  800.00 11200.00VEHICLE SIGNAL HD (12", 3 SECT)
0090 7144000000-E 1705  2 EA  1225.00 2450.00VEHICLE SIGNAL HD (12", 5 SECT)
0091 7252000000-E 1710  140 LF  3.00 420.00MESSENGER CABLE (1/4")
0092 7279000000-E 1715  1,090 LF  0.40 436.00TRACER WIRE
0093 7300000000-E 1715  1,004 LF  5.00 5020.00TRENCHING (UNPAVED)
0094 7301000000-E SP   145 LF  9.50 1377.50DIR DRILL POLY COND ****", **** COND

(2", 1)
0095 7301000000-E SP   305 LF  12.00 3660.00DIR DRILL POLY COND ****", **** COND

(2", 2)
0096 7301000000-E SP   125 LF  15.00 1875.00DIR DRILL POLY COND ****", **** COND

(2", 3)
0097 7324000000-N 1716  17 EA  300.00 5100.00JUNCTION BOX (STANDARD SIZE)
0098 7336000000-N 1716  7 EA  475.00 3325.00JUNCTION BOX (OVER-SIZED)
0099 7360000000-N 1720  1 EA  925.00 925.00WOOD POLE
0100 7372000000-N 1721  2 EA  175.00 350.00GUY ASSEMBLY
0101 7420000000-E 1722  1 EA  450.00 450.002" RISER WITH WEATHERHEAD
0102 7432000000-E 1722  1 EA  550.00 550.002" RISER WITH TUBING
0103 7444000000-E 1725  1,960 LF  6.00 11760.00INDUCTIVE LOOP SAWCUT
0104 7456000000-E 1726  1,780 LF  1.15 2047.00LEAD-IN CABLE
0105 7564000000-N 1732  1 EA  2450.00 2450.00FIBER-OPTIC TRANSCEIVER
0106 7566000000-N 1733  5 EA  100.00 500.00DELINEATOR MARKER
0107 7574000000-N SP   1 EA  1000.00 1000.00FURN FIB-OPT TRANSCEIVER
0108 7588000000-N 1741  3 EA  10000.00 30000.00SGNL MAST ARM WITH METAL POLE
0109 7590000000-N SP   1 EA  10000.00 10000.00DBL MAST ARM WITH METAL POLE
0110 7613000000-N SP   4 EA  1000.00 4000.00SOIL TEST
0111 7636000000-N 1745  5 EA  275.00 1375.00SIGN FOR SIGNALS
0112 7684000000-N 1750  1 EA  725.00 725.00SIGNAL CABINET FOUNDATION
0113 7816000000-N SP   2 EA  250.00 500.00DETECTOR UNIT (NEMA TS-1)
0114 7960000000-N SP   1 EA  1450.00 1450.00METAL POLE FOUND REMVL
0115 7972000000-N SP   1 EA  1100.00 1100.00METAL POLE REMOVAL
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0116 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0117 7980000000-N SP   1 EA  4500.00 4500.00GENERIC SIGNAL ITEM (EA)
CCTV EQUIPMENT CABINET (BASE  MOUNTED)

0118 7980000000-N SP   4 EA  500.00 2000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE DE- SIGN

0119 7980000000-N SP   2 EA  1925.00 3850.00GENERIC SIGNAL ITEM (EA)
MMFO INTERCONNECT CENTER

0120 7980000000-N SP   1 EA  1150.00 1150.00GENERIC SIGNAL ITEM (EA)
MULTIMODE VIDEO/DATA RECEIVER

0121 7980000000-N SP   1 EA  900.00 900.00GENERIC SIGNAL ITEM (EA)
MULTIMODE VIDEO/DATA TRANSMIT-TER

0122 7980000000-N SP   1 EA  1400.00 1400.00GENERIC SIGNAL ITEM (EA)
SINGLE-MODE VIDEO/DATA RECEIV-ER (FURNISHED
ONLY)

0123 7980000000-N SP   1 EA  1700.00 1700.00GENERIC SIGNAL ITEM (EA)
SINGLE-MODE VIDEO/DATA TRANS- MITTER

0124 7980000000-N SP   1 EA  2100.00 2100.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0125 7990000000-E SP   1,450 LF  2.75 3987.50GENERIC SIGNAL ITEM (LF)
MMFO COMMUNICATIONS CABLE (12 FIBER)

0126 7990000000-E SP   366 LF  2.00 732.00GENERIC SIGNAL ITEM (LF)
OPTICAL DETECTOR CABLE

0127 7990000000-E SP   945 LF  5.75 5433.75GENERIC SIGNAL ITEM (LF)
UNDERGROUND POLYETHYLENE CON- DUIT, 2" (1
CONDUIT)

0128 7992000000-E SP   48 CY  525.00 25200.00GENERIC SIGNAL ITEM (CY)
DRILLED PIER FOUNDATION

STRUCTURE ITEMS

0129 8035000000-N 402 Lump Sum 150000.00REMV EXIST STR **********
(18+89.64 -L-)

0130 8119000000-E 412  2,900 CY  15.00 43500.00UNCLASSIFIED STR EXCAV
0131 8147000000-E 420  9,934 SF  25.00 248350.00REINF CONCRETE DECK SLAB
0132 8161000000-E 420  10,253 SF  0.50 5126.50GROOVING BRIDGE FLOORS
0133 8182000000-E 420 115.2 CY  650.00 74880.00CLASS A CONCRETE (BRIDGE)
0134 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(18+89.64 -L-)
0135 8217000000-E 425  17,211 LB  1.00 17211.00REINF STEEL (BRIDGE)
0136 8280000000-E 440 Lump Sum 565000.00STRUCTURAL STEEL
0137 8364000000-E 450  720 LF  75.00 54000.00HP12X53 PILES
0138 8385000000-E 450  800 LF  125.00 100000.00PP**X**** STL PILE

(24" X 0.50")
0139 8503000000-E 460 459.36 LF  45.00 20671.20CONCRETE BARRIER RAIL
0140 8531000000-E 462  755 SY  45.00 33975.004" SLOPE PROTECTION
0141 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0142 8692000000-N SP  Lump Sum 10000.00EVAZOTE JOINT SEALS
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    TOTAL 2782251.56CONTRACT TOTAL

 

    SUB-TOTAL 1404537.86ROADWAY ITEMS
    SUB-TOTAL 1377713.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2465608.92SMITH-ROWE, INC.
     2  2465889.89BARNHILL CONTRACTING CO.
     3  2687719.64S. T. WOOTEN CORPORATION
     4  2782251.56LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
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WIDENING, RESURFACING, SHLDR RECONST, MILLING & PVMT MRKGS.

SR-1632 FROM SOUTH OF I-85 TO SR-1794 AND SR-1794/SR-2602 FROM SR-1632 TO SR-1004.

REA CONTRACTING, LLC

CHARLOTTE,  NC

4.370 MI

C C MANGUM COMPANY LLC

RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72875.48 93000.00MOBILIZATION
0002 1220000000-E 545  181 TON 50.00 9050.00 65.00 11765.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.74 SMI 3800.00 33212.00 10400.00 90896.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  24,000 SY  1.75 42000.00 1.65 39600.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1491000000-E 610  4,337 TON 44.00 190828.00 44.00 190828.00ASP CONC BASE CRS B25.0C
0006 1503000000-E 610  14,652 TON 38.00 556776.00 34.50 505494.00ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  6,484 TON 38.00 246392.00 38.20 247688.80ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  875 TON 243.00 212625.00 280.00 245000.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  389 TON 257.00 99973.00 292.00 113588.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   2,650 TON 90.00 238500.00 100.00 265000.00PATCHING EXIST PAVEMENT
0011 3270000000-N SP   12 EA  1720.00 20640.00 1675.00 20100.00GR ANCHOR TYPE 350
0012 4685000000-E 1205  47,022 LF  0.36 16927.92 0.32 15047.04THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  46,658 LF  0.49 22862.42 0.45 20996.10THERMO PVT MKG LINES 4"120
0014 4705000000-E 1205  50 LF  4.00 200.00 7.00 350.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  125 LF  7.00 875.00 8.00 1000.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  14 EA  100.00 1400.00 110.00 1540.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  18 EA  100.00 1800.00 130.00 2340.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  43,138 LF  0.11 4745.18 0.09 3882.42PAINT PVMT MARKINGS 4"
0019 4830000000-E 1205  100 LF  1.00 100.00 2.00 200.00PAINT PVT MKGS LINES 16"
0020 4835000000-E 1205  250 LF  2.00 500.00 2.00 500.00PAINT PVT MKG LINES 24"
0021 4840000000-N 1205  28 EA  25.00 700.00 30.00 840.00PAINT PVT MKG CHARACTER
0022 4900000000-N 1252  564 EA  5.00 2820.00 5.55 3130.20PERM RAISED PVMT MARKERS
0023 6084000000-E 1660 6.33 ACR 1800.00 11394.00 1800.00 11394.00SEEDING AND MULCHING

 

    TOTAL 1787196.00 TOTAL 1884179.56CONTRACT TOTAL

 

    SUB-TOTAL 1787196.00 SUB-TOTAL 1884179.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1787196.00REA CONTRACTING, LLC
     2  1884179.56C C MANGUM COMPANY LLC
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FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.451 MI

SMITH-ROWE, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MOUNT AIRY,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59500.00 38250.00 68750.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00 16700.00 21350.00REINF BRG APPR **********

(23+91.00)
0003 0050000000-E 226  1 ACR 1000.00 1000.00 1000.00 1000.00 1.05 1.05SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  15.00 7500.00 6.00 3000.00 7.35 3675.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 68000.00 120000.00 105600.00GRADING
0006 0080000000-E SP   100 TON 18.00 1800.00 22.00 2200.00 26.25 2625.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  12,010 CY  9.00 108090.00 9.50 114095.00 8.30 99683.00BORROW EXCAVATION
0008 0134000000-E 240  540 CY  10.00 5400.00 6.00 3240.00 8.40 4536.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  150 CY  22.00 3300.00 30.00 4500.00 26.25 3937.50SELECT GRANULAR MATERIAL
0010 0196000000-E 270  150 SY  4.00 600.00 3.00 450.00 2.73 409.50SOIL STABILIZATION FABRIC
0011 0241000000-E SP   320 SY  40.00 12800.00 200.00 64000.00 210.00 67200.00GENERIC GRADING ITEM (SY)

TEMPORARY FABRIC WALL
0012 0318000000-E 300  21 TON 35.00 735.00 40.00 840.00 31.50 661.50FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  40 LF  25.00 1000.00 20.00 800.00 33.60 1344.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  60 LF  35.00 2100.00 35.00 2100.00 36.75 2205.0018" RC PIPE CULV III
0015 0582000000-E 310  96 LF  35.00 3360.00 20.00 1920.00 33.60 3225.6015" CS PIPE CULV 0.064"
0016 0636000000-E 310  6 EA  500.00 3000.00 130.00 780.00 210.00 1260.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0995000000-E 340  56 LF  15.00 840.00 5.00 280.00 16.80 940.80PIPE REMOVAL
0018 1220000000-E 545  200 TON 20.00 4000.00 24.00 4800.00 26.25 5250.00INCIDENTAL STONE BASE
0019 1489000000-E 610  1,135 TON 55.00 62425.00 49.25 55898.75 49.25 55898.75ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  605 TON 55.00 33275.00 53.00 32065.00 53.00 32065.00ASP CONC INTR CRS I19.0B
0021 1525000000-E SP   960 TON 55.00 52800.00 48.20 46272.00 48.20 46272.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  140 TON 285.00 39900.00 276.10 38654.00 276.10 38654.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  14 EA  120.00 1680.00 120.00 1680.00 126.00 1764.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  34 CY  15.00 510.00 10.00 340.00 11.55 392.70SUBDRAIN EXCAVATION
0025 2033000000-E 815  26 CY  40.00 1040.00 30.00 780.00 46.20 1201.20SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  150 LF  10.00 1500.00 3.00 450.00 9.45 1417.506" PERF SUBDRN PIPE
0027 2055000000-E 815  6 EA  1.00 6.00 30.00 180.00 42.00 252.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  250.00 250.00 300.00 300.00 420.00 420.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  25.00 150.00 100.00 600.00 52.50 315.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1575.00 4725.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  3 EA  550.00 1650.00 450.00 1350.00 525.00 1575.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  465 LF  14.00 6510.00 29.75 13833.75 23.80 11067.00SHOULDER BERM GUTTER
0033 3030000000-E 862 862.5 LF  11.50 9918.75 11.50 9918.75 12.10 10436.25STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 42.00 210.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  875.00 3500.00 875.00 3500.00 925.00 3700.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00 1660.00 6640.00GR ANCHOR TYPE 350
0037 3649000000-E 876  105 TON 50.00 5250.00 38.00 3990.00 52.50 5512.50PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  995 SY  2.50 2487.50 3.00 2985.00 3.05 3034.75FILTER FABRIC FOR DRAINGE
0039 3659000000-N SP   2 EA  1000.00 2000.00 1500.00 3000.00 945.00 1890.00PREFORMED SCOUR HOLES
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MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC
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APAC-ATLANTIC, INC.

MOUNT AIRY,  NC GREENSBORO,  NC

0040 4412000000-E SP   90 SF  6.85 616.50 12.00 1080.00 7.25 652.50WORK ZONE SIGNS (STAT)
0041 4412100000-E SP   192 SF  9.24 1774.08 10.00 1920.00 4.00 768.00WORK ZONE SIGNS (PORT)
0042 4412200000-E SP   20 SF  9.21 184.20 12.00 240.00 9.70 194.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  40 EA  75.00 3000.00 50.00 2000.00 59.50 2380.00DRUMS
0044 4435000000-N 1135  30 EA  25.00 750.00 20.00 600.00 59.50 1785.00CONES
0045 4446100000-E SP   48 LF  33.78 1621.44 40.00 1920.00 35.50 1704.00BARRICADES (TYPE III)
0046 4455000000-N 1150  100 MD  100.00 10000.00 156.00 15600.00 168.00 16800.00FLAGGER
0047 4465000000-N 1160  4 EA  7500.00 30000.00 4000.00 16000.00 5130.00 20520.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  1,870 LF  16.50 30855.00 16.50 30855.00 17.35 32444.50PORT CONC BARRIER
0049 4490000000-E 1170  40 LF  35.00 1400.00 35.00 1400.00 36.75 1470.00PORT CONC BARRIER(ANCHRD)
0050 4650000000-N 1251  71 EA  5.00 355.00 5.00 355.00 6.30 447.30TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,400 LF  0.60 2640.00 0.55 2420.00 0.65 2860.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,400 LF  0.60 2640.00 0.65 2860.00 0.68 2992.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  22,000 LF  0.25 5500.00 0.21 4620.00 0.14 3080.00PAINT PVMT MARKINGS 4"
0054 4900000000-N 1252  30 EA  5.00 150.00 5.00 150.00 8.95 268.50PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  1,450 LF  4.00 5800.00 2.20 3190.00 2.35 3407.50TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 35.00 2625.00 40.00 3000.00 37.80 2835.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  400 TON 35.00 14000.00 40.00 16000.00 36.75 14700.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  400 TON 35.00 14000.00 30.00 12000.00 25.20 10080.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 5.5 ACR 600.00 3300.00 600.00 3300.00 630.00 3465.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  7.00 1400.00 3.00 600.00 7.35 1470.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.75 TON 1500.00 1125.00 480.00 360.00 1575.00 1181.25FERT FOR TEMP SEEDING
0062 6024000000-E 1622  80 LF  15.00 1200.00 20.00 1600.00 16.80 1344.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  200.00 400.00 400.00 800.00 315.00 630.00INLET PROTCN @ SLOPE DRNS
0064 6029000000-E SP   350 LF  1.80 630.00 1.80 630.00 1.90 665.00SAFETY FENCE
0065 6030000000-E 1630  3,250 CY  4.00 13000.00 0.10 325.00 6.30 20475.00SILT EXCAVATION
0066 6036000000-E 1631  2,400 SY  2.00 4800.00 1.60 3840.00 2.10 5040.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  4.00 200.00 4.00 200.00 4.20 210.001/4" HARDWARE CLOTH
0068 6070000000-N SP   12 EA  400.00 4800.00 500.00 6000.00 250.00 3000.00SPECIAL STILLING BASINS
0069 6084000000-E 1660 5.5 ACR 1400.00 7700.00 1190.00 6545.00 1470.00 8085.00SEEDING AND MULCHING
0070 6087000000-E 1660 3.5 ACR 50.00 175.00 40.00 140.00 52.50 183.75MOWING
0071 6090000000-E 1661  50 LB  8.00 400.00 7.00 350.00 8.40 420.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00 1050.00 262.50FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  125 LB  2.00 250.00 2.50 312.50 2.10 262.50SEED FOR SUPP SEEDING
0074 6108000000-E 1665  4 TON 300.00 1200.00 420.00 1680.00 315.00 1260.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  30.00 60.00 30.00 60.00 31.50 63.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  100.00 800.00 1.50 12.00 105.00 840.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 1500.00 750.00 2000.00 1000.00 1575.00 787.50REFORESTATION



AUG 16, 2005 02:18 PM

TIP NO B-3899 2:00 PM 3 /  12 004

ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.451 MI

SMITH-ROWE, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

MOUNT AIRY,  NC GREENSBORO,  NC

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 15000.00 44000.00 12350.00CM&R TEMP ACCESS ***********
(23+91.00 -L-)

0079 8035000000-N 402 Lump Sum 15000.00 25000.00 38200.00REMV EXIST STR **********
(23+91.00-L-)

0080 8105540000-E SP  142.75 LF  150.00 21412.50 135.00 19271.25 430.00 61382.503'-6" DRILLD PIER IN SOIL
0081 8105640000-E SP  38.5 LF  2000.00 77000.00 2560.00 98560.00 1238.00 47663.003'-6" DRILLD PIER NO SOIL
0082 8111400000-E SP   70 LF  200.00 14000.00 205.00 14350.00 210.00 14700.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N SP   1 EA  500.00 500.00 1760.00 1760.00 1050.00 1050.00SID INSPECTION
0084 8115000000-N SP   1 EA  500.00 500.00 3650.00 3650.00 3150.00 3150.00CROSSHOLE SONIC LOGGING
0085 8116000000-E SP   785 LF  14.00 10990.00 19.50 15307.50 24.60 19311.00CSL TUBES
0086 8121000000-N SP  Lump Sum 5000.00 5500.00 9600.00UNCL STR EXCAV STA *****

(23+91.00-L-)
0087 8182000000-E 420 79.5 CY  650.00 51675.00 672.00 53424.00 717.00 57001.50CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 40000.00 55500.00 53100.00BRG APPR SLAB ***********

(23+91.00-L-)
0089 8217000000-E 425  26,290 LB  0.80 21032.00 0.88 23135.20 0.86 22609.40REINF STEEL (BRIDGE)
0090 8238000000-E 425  5,248 LB  1.50 7872.00 1.75 9184.00 1.06 5562.88SPIRAL COL REINF STL BRG
0091 8364000000-E 450  490 LF  45.00 22050.00 30.15 14773.50 55.30 27097.00HP12X53 PILES
0092 8503000000-E 460 270.21 LF  50.00 13510.50 56.10 15158.78 57.40 15510.05CONCRETE BARRIER RAIL
0093 8608000000-E 876  600 TON 35.00 21000.00 39.00 23400.00 36.75 22050.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  667 SY  2.50 1667.50 2.75 1834.25 4.62 3081.54FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5000.00 3600.00 3850.00ELASTOMERIC BEARINGS
0096 8762000000-E 430 1,486.15 LF  100.00 148615.00 106.75 158646.51 143.15 212742.373'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1196052.97 TOTAL 1335896.74 TOTAL 1419140.64CONTRACT TOTAL

 

    SUB-TOTAL 704228.47 SUB-TOTAL 749841.75 SUB-TOTAL 789129.40ROADWAY ITEMS
    SUB-TOTAL 491824.50 SUB-TOTAL 586054.99 SUB-TOTAL 630011.24STRUCTURE ITEMS
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TIP NO B-3899 2:00 PM 4 /  12 004

ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.451 MI

H. B. ROWE & CO., INC. BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 61000.00 78000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 22500.00 75000.00 15000.00REINF BRG APPR **********

(23+91.00)
0003 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  15.00 7500.00 6.00 3000.00 15.00 7500.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 132000.00 214325.00 176200.00GRADING
0006 0080000000-E SP   100 TON 30.00 3000.00 20.00 2000.00 25.00 2500.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  12,010 CY  7.00 84070.00 10.00 120100.00 8.00 96080.00BORROW EXCAVATION
0008 0134000000-E 240  540 CY  12.00 6480.00 8.00 4320.00 9.00 4860.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  150 CY  25.00 3750.00 20.00 3000.00 30.00 4500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  150 SY  3.00 450.00 4.50 675.00 3.00 450.00SOIL STABILIZATION FABRIC
0011 0241000000-E SP   320 SY  300.00 96000.00 320.00 102400.00 350.00 112000.00GENERIC GRADING ITEM (SY)

TEMPORARY FABRIC WALL
0012 0318000000-E 300  21 TON 20.00 420.00 25.00 525.00 30.00 630.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  40 LF  26.00 1040.00 20.00 800.00 28.00 1120.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  60 LF  30.00 1800.00 30.00 1800.00 30.00 1800.0018" RC PIPE CULV III
0015 0582000000-E 310  96 LF  25.00 2400.00 18.00 1728.00 30.00 2880.0015" CS PIPE CULV 0.064"
0016 0636000000-E 310  6 EA  100.00 600.00 100.00 600.00 500.00 3000.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0995000000-E 340  56 LF  20.00 1120.00 10.00 560.00 15.00 840.00PIPE REMOVAL
0018 1220000000-E 545  200 TON 35.00 7000.00 28.00 5600.00 25.00 5000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  1,135 TON 49.25 55898.75 49.25 55898.75 55.00 62425.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  605 TON 53.00 32065.00 53.00 32065.00 60.00 36300.00ASP CONC INTR CRS I19.0B
0021 1525000000-E SP   960 TON 48.20 46272.00 48.20 46272.00 61.00 58560.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  140 TON 276.10 38654.00 276.10 38654.00 240.10 33614.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  14 EA  120.00 1680.00 150.00 2100.00 120.00 1680.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  34 CY  15.00 510.00 10.00 340.00 15.00 510.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  26 CY  28.00 728.00 35.00 910.00 45.00 1170.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  150 LF  9.00 1350.00 8.00 1200.00 5.00 750.006" PERF SUBDRN PIPE
0027 2055000000-E 815  6 EA  10.00 60.00 10.00 60.00 25.00 150.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  375.00 375.00 200.00 200.00 200.00 200.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  20.00 120.00 10.00 60.00 23.00 138.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  3 EA  1600.00 4800.00 1250.00 3750.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  3 EA  500.00 1500.00 445.00 1335.00 600.00 1800.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  465 LF  25.00 11625.00 29.75 13833.75 15.00 6975.00SHOULDER BERM GUTTER
0033 3030000000-E 862 862.5 LF  13.50 11643.75 11.50 9918.75 13.00 11212.50STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 33.00 165.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  875.00 3500.00 875.00 3500.00 1200.00 4800.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00 1800.00 7200.00GR ANCHOR TYPE 350
0037 3649000000-E 876  105 TON 45.00 4725.00 36.50 3832.50 48.00 5040.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  995 SY  3.00 2985.00 4.50 4477.50 3.00 2985.00FILTER FABRIC FOR DRAINGE
0039 3659000000-N SP   2 EA  1000.00 2000.00 1500.00 3000.00 1500.00 3000.00PREFORMED SCOUR HOLES
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TIP NO B-3899 2:00 PM 5 /  12 004

ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.451 MI

H. B. ROWE & CO., INC. BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

0040 4412000000-E SP   90 SF  10.00 900.00 6.00 540.00 8.00 720.00WORK ZONE SIGNS (STAT)
0041 4412100000-E SP   192 SF  15.00 2880.00 10.00 1920.00 7.00 1344.00WORK ZONE SIGNS (PORT)
0042 4412200000-E SP   20 SF  10.00 200.00 6.00 120.00 7.00 140.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  40 EA  35.00 1400.00 50.00 2000.00 40.00 1600.00DRUMS
0044 4435000000-N 1135  30 EA  15.00 450.00 20.00 600.00 20.00 600.00CONES
0045 4446100000-E SP   48 LF  53.00 2544.00 32.50 1560.00 35.00 1680.00BARRICADES (TYPE III)
0046 4455000000-N 1150  100 MD  135.00 13500.00 50.00 5000.00 180.00 18000.00FLAGGER
0047 4465000000-N 1160  4 EA  4200.00 16800.00 3800.00 15200.00 3800.00 15200.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  1,870 LF  16.50 30855.00 16.50 30855.00 16.50 30855.00PORT CONC BARRIER
0049 4490000000-E 1170  40 LF  35.00 1400.00 35.00 1400.00 35.00 1400.00PORT CONC BARRIER(ANCHRD)
0050 4650000000-N 1251  71 EA  6.00 426.00 5.00 355.00 6.00 426.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,400 LF  0.60 2640.00 0.55 2420.00 0.60 2640.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,400 LF  0.65 2860.00 0.65 2860.00 0.65 2860.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  22,000 LF  0.13 2860.00 0.21 4620.00 0.13 2860.00PAINT PVMT MARKINGS 4"
0054 4900000000-N 1252  30 EA  8.50 255.00 5.00 150.00 8.50 255.00PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  1,450 LF  5.25 7612.50 5.60 8120.00 2.20 3190.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 45.00 3375.00 34.50 2587.50 42.00 3150.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  400 TON 45.00 18000.00 36.50 14600.00 42.00 16800.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  400 TON 40.00 16000.00 34.50 13800.00 42.00 16800.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 5.5 ACR 500.00 2750.00 600.00 3300.00 600.00 3300.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  5.00 1000.00 3.00 600.00 3.00 600.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.75 TON 1000.00 750.00 480.00 360.00 480.00 360.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  80 LF  20.00 1600.00 15.00 1200.00 30.00 2400.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  350.00 700.00 150.00 300.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0064 6029000000-E SP   350 LF  1.80 630.00 4.50 1575.00 1.80 630.00SAFETY FENCE
0065 6030000000-E 1630  3,250 CY  5.00 16250.00 4.50 14625.00 1.00 3250.00SILT EXCAVATION
0066 6036000000-E 1631  2,400 SY  2.00 4800.00 1.60 3840.00 1.60 3840.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  4.00 200.00 3.00 150.00 4.00 200.001/4" HARDWARE CLOTH
0068 6070000000-N SP   12 EA  475.00 5700.00 160.00 1920.00 210.00 2520.00SPECIAL STILLING BASINS
0069 6084000000-E 1660 5.5 ACR 1100.00 6050.00 1190.00 6545.00 1190.00 6545.00SEEDING AND MULCHING
0070 6087000000-E 1660 3.5 ACR 100.00 350.00 40.00 140.00 40.00 140.00MOWING
0071 6090000000-E 1661  50 LB  1.00 50.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00 500.00 125.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  125 LB  1.00 125.00 2.50 312.50 2.50 312.50SEED FOR SUPP SEEDING
0074 6108000000-E 1665  4 TON 330.00 1320.00 420.00 1680.00 420.00 1680.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  100.00 200.00 30.00 60.00 30.00 60.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  1.00 8.00 1.50 12.00 1.50 12.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 2400.00 1200.00 2000.00 1000.00 2000.00 1000.00REFORESTATION
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ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.451 MI

H. B. ROWE & CO., INC. BLYTHE CONSTRUCTION, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 40000.00 22750.00 20000.00CM&R TEMP ACCESS ***********
(23+91.00 -L-)

0079 8035000000-N 402 Lump Sum 36000.00 25000.00 40000.00REMV EXIST STR **********
(23+91.00-L-)

0080 8105540000-E SP  142.75 LF  316.00 45109.00 400.00 57100.00 600.00 85650.003'-6" DRILLD PIER IN SOIL
0081 8105640000-E SP  38.5 LF  3075.00 118387.50 1500.00 57750.00 1600.00 61600.003'-6" DRILLD PIER NO SOIL
0082 8111400000-E SP   70 LF  165.00 11550.00 200.00 14000.00 225.00 15750.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N SP   1 EA  575.00 575.00 1000.00 1000.00 1000.00 1000.00SID INSPECTION
0084 8115000000-N SP   1 EA  2575.00 2575.00 2500.00 2500.00 3000.00 3000.00CROSSHOLE SONIC LOGGING
0085 8116000000-E SP   785 LF  15.00 11775.00 8.00 6280.00 12.00 9420.00CSL TUBES
0086 8121000000-N SP  Lump Sum 3000.00 2000.00 8500.00UNCL STR EXCAV STA *****

(23+91.00-L-)
0087 8182000000-E 420 79.5 CY  1000.00 79500.00 680.00 54060.00 750.00 59625.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 43000.00 45000.00 45000.00BRG APPR SLAB ***********

(23+91.00-L-)
0089 8217000000-E 425  26,290 LB  1.25 32862.50 1.00 26290.00 1.00 26290.00REINF STEEL (BRIDGE)
0090 8238000000-E 425  5,248 LB  1.25 6560.00 2.00 10496.00 1.50 7872.00SPIRAL COL REINF STL BRG
0091 8364000000-E 450  490 LF  42.50 20825.00 35.00 17150.00 40.00 19600.00HP12X53 PILES
0092 8503000000-E 460 270.21 LF  50.00 13510.50 54.00 14591.34 49.00 13240.29CONCRETE BARRIER RAIL
0093 8608000000-E 876  600 TON 35.00 21000.00 34.00 20400.00 30.00 18000.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  667 SY  2.75 1834.25 2.00 1334.00 2.00 1334.00FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 4000.00 5000.00 15000.00ELASTOMERIC BEARINGS
0096 8762000000-E 430 1,486.15 LF  125.00 185768.75 115.00 170907.25 148.00 219950.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1518944.50 TOTAL 1525751.84 TOTAL 1583610.49CONTRACT TOTAL

 

    SUB-TOTAL 841112.00 SUB-TOTAL 972143.25 SUB-TOTAL 912779.00ROADWAY ITEMS
    SUB-TOTAL 677832.50 SUB-TOTAL 553608.59 SUB-TOTAL 670831.49STRUCTURE ITEMS
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ROCKINGHAM
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AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.451 MI

ALLEGHENY CONSTRUCTION CO.,
INC.

YATES CONSTRUCTION CO., INC.

ROANOKE,  VA STOKESDALE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 90000.00 89000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 9200.00 30000.00 30000.00REINF BRG APPR **********

(23+91.00)
0003 0050000000-E 226  1 ACR 1.00 1.00 4000.00 4000.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  15.00 7500.00 10.00 5000.00 18.00 9000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 161000.00 230000.00 326640.00GRADING
0006 0080000000-E SP   100 TON 20.00 2000.00 35.00 3500.00 40.00 4000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  12,010 CY  13.00 156130.00 12.00 144120.00 11.25 135112.50BORROW EXCAVATION
0008 0134000000-E 240  540 CY  10.00 5400.00 22.00 11880.00 25.00 13500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  150 CY  37.00 5550.00 35.00 5250.00 50.00 7500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  150 SY  5.00 750.00 3.00 450.00 2.50 375.00SOIL STABILIZATION FABRIC
0011 0241000000-E SP   320 SY  120.00 38400.00 270.00 86400.00 228.00 72960.00GENERIC GRADING ITEM (SY)

TEMPORARY FABRIC WALL
0012 0318000000-E 300  21 TON 25.00 525.00 18.00 378.00 35.00 735.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  40 LF  36.00 1440.00 35.00 1400.00 30.00 1200.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  60 LF  40.00 2400.00 50.00 3000.00 45.00 2700.0018" RC PIPE CULV III
0015 0582000000-E 310  96 LF  36.00 3456.00 30.00 2880.00 40.00 3840.0015" CS PIPE CULV 0.064"
0016 0636000000-E 310  6 EA  300.00 1800.00 225.00 1350.00 250.00 1500.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0995000000-E 340  56 LF  10.00 560.00 14.00 784.00 20.00 1120.00PIPE REMOVAL
0018 1220000000-E 545  200 TON 23.00 4600.00 25.00 5000.00 45.00 9000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  1,135 TON 51.00 57885.00 53.00 60155.00 46.25 52493.75ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  605 TON 55.00 33275.00 56.00 33880.00 49.50 29947.50ASP CONC INTR CRS I19.0B
0021 1525000000-E SP   960 TON 56.00 53760.00 53.00 50880.00 51.00 48960.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  140 TON 315.00 44100.00 276.10 38654.00 285.00 39900.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  14 EA  150.00 2100.00 150.00 2100.00 120.00 1680.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  34 CY  30.00 1020.00 25.00 850.00 20.00 680.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  26 CY  50.00 1300.00 50.00 1300.00 60.00 1560.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  150 LF  20.00 3000.00 8.00 1200.00 5.00 750.006" PERF SUBDRN PIPE
0027 2055000000-E 815  6 EA  15.00 90.00 75.00 450.00 15.00 90.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  250.00 250.00 225.00 225.00 300.00 300.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  20.00 120.00 16.00 96.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  3 EA  2000.00 6000.00 2500.00 7500.00 2500.00 7500.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  3 EA  500.00 1500.00 425.00 1275.00 800.00 2400.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  465 LF  25.00 11625.00 22.00 10230.00 25.00 11625.00SHOULDER BERM GUTTER
0033 3030000000-E 862 862.5 LF  12.75 10996.88 16.00 13800.00 11.50 9918.75STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  45.00 225.00 45.00 225.00 40.00 200.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  965.00 3860.00 1400.00 5600.00 875.00 3500.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1750.00 7000.00 1800.00 7200.00 1575.00 6300.00GR ANCHOR TYPE 350
0037 3649000000-E 876  105 TON 47.00 4935.00 60.00 6300.00 45.00 4725.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  995 SY  3.00 2985.00 3.00 2985.00 2.50 2487.50FILTER FABRIC FOR DRAINGE
0039 3659000000-N SP   2 EA  1500.00 3000.00 1600.00 3200.00 2000.00 4000.00PREFORMED SCOUR HOLES
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ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.451 MI

ALLEGHENY CONSTRUCTION CO.,
INC.

YATES CONSTRUCTION CO., INC.

ROANOKE,  VA STOKESDALE,  NC

0040 4412000000-E SP   90 SF  20.00 1800.00 7.00 630.00 6.85 616.50WORK ZONE SIGNS (STAT)
0041 4412100000-E SP   192 SF  20.00 3840.00 10.00 1920.00 30.00 5760.00WORK ZONE SIGNS (PORT)
0042 4412200000-E SP   20 SF  20.00 400.00 10.00 200.00 9.21 184.20WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  40 EA  100.00 4000.00 25.00 1000.00 21.68 867.20DRUMS
0044 4435000000-N 1135  30 EA  75.00 2250.00 16.00 480.00 15.95 478.50CONES
0045 4446100000-E SP   48 LF  50.00 2400.00 40.00 1920.00 33.78 1621.44BARRICADES (TYPE III)
0046 4455000000-N 1150  100 MD  150.00 15000.00 125.00 12500.00 200.00 20000.00FLAGGER
0047 4465000000-N 1160  4 EA  8250.00 33000.00 7500.00 30000.00 4885.00 19540.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  1,870 LF  18.25 34127.50 22.00 41140.00 16.50 30855.00PORT CONC BARRIER
0049 4490000000-E 1170  40 LF  40.00 1600.00 50.00 2000.00 35.00 1400.00PORT CONC BARRIER(ANCHRD)
0050 4650000000-N 1251  71 EA  6.00 426.00 10.00 710.00 5.00 355.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,400 LF  0.61 2684.00 1.00 4400.00 0.55 2420.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,400 LF  0.72 3168.00 1.00 4400.00 0.65 2860.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  22,000 LF  0.24 5280.00 0.30 6600.00 0.21 4620.00PAINT PVMT MARKINGS 4"
0054 4900000000-N 1252  30 EA  6.00 180.00 10.00 300.00 5.00 150.00PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  1,450 LF  3.00 4350.00 3.00 4350.00 2.20 3190.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 41.00 3075.00 50.00 3750.00 40.00 3000.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  400 TON 39.00 15600.00 50.00 20000.00 42.00 16800.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  400 TON 34.00 13600.00 50.00 20000.00 38.00 15200.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 5.5 ACR 660.00 3630.00 600.00 3300.00 500.00 2750.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  3.30 660.00 7.00 1400.00 5.00 1000.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.75 TON 530.00 397.50 1500.00 1125.00 1000.00 750.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  80 LF  25.00 2000.00 18.00 1440.00 30.00 2400.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  500.00 1000.00 225.00 450.00 200.00 400.00INLET PROTCN @ SLOPE DRNS
0064 6029000000-E SP   350 LF  2.00 700.00 3.00 1050.00 1.80 630.00SAFETY FENCE
0065 6030000000-E 1630  3,250 CY  0.01 32.50 3.00 9750.00 15.00 48750.00SILT EXCAVATION
0066 6036000000-E 1631  2,400 SY  1.80 4320.00 2.25 5400.00 2.00 4800.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  10.00 500.00 6.00 300.00 4.00 200.001/4" HARDWARE CLOTH
0068 6070000000-N SP   12 EA  1500.00 18000.00 900.00 10800.00 800.00 9600.00SPECIAL STILLING BASINS
0069 6084000000-E 1660 5.5 ACR 1310.00 7205.00 2000.00 11000.00 1100.00 6050.00SEEDING AND MULCHING
0070 6087000000-E 1660 3.5 ACR 45.00 157.50 50.00 175.00 100.00 350.00MOWING
0071 6090000000-E 1661  50 LB  7.70 385.00 8.00 400.00 1.00 50.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 550.00 137.50 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  125 LB  2.75 343.75 2.00 250.00 1.00 125.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665  4 TON 465.00 1860.00 300.00 1200.00 330.00 1320.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  35.00 70.00 35.00 70.00 100.00 200.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  10.00 80.00 125.00 1000.00 1.00 8.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 22000.00 11000.00 1200.00 600.00 2400.00 1200.00REFORESTATION
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ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.451 MI

ALLEGHENY CONSTRUCTION CO.,
INC.

YATES CONSTRUCTION CO., INC.

ROANOKE,  VA STOKESDALE,  NC

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 55000.00 25000.00 150000.00CM&R TEMP ACCESS ***********
(23+91.00 -L-)

0079 8035000000-N 402 Lump Sum 40000.00 45000.00 20000.00REMV EXIST STR **********
(23+91.00-L-)

0080 8105540000-E SP  142.75 LF  250.00 35687.50 500.00 71375.00 350.00 49962.503'-6" DRILLD PIER IN SOIL
0081 8105640000-E SP  38.5 LF  2900.00 111650.00 2100.00 80850.00 1500.00 57750.003'-6" DRILLD PIER NO SOIL
0082 8111400000-E SP   70 LF  350.00 24500.00 315.00 22050.00 250.00 17500.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N SP   1 EA  1000.00 1000.00 600.00 600.00 1200.00 1200.00SID INSPECTION
0084 8115000000-N SP   1 EA  3000.00 3000.00 4500.00 4500.00 3500.00 3500.00CROSSHOLE SONIC LOGGING
0085 8116000000-E SP   785 LF  15.00 11775.00 18.00 14130.00 13.50 10597.50CSL TUBES
0086 8121000000-N SP  Lump Sum 3300.00 6500.00 9500.00UNCL STR EXCAV STA *****

(23+91.00-L-)
0087 8182000000-E 420 79.5 CY  700.00 55650.00 1400.00 111300.00 900.00 71550.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 46700.00 46000.00 42000.00BRG APPR SLAB ***********

(23+91.00-L-)
0089 8217000000-E 425  26,290 LB  1.00 26290.00 1.00 26290.00 0.72 18928.80REINF STEEL (BRIDGE)
0090 8238000000-E 425  5,248 LB  1.50 7872.00 1.20 6297.60 1.00 5248.00SPIRAL COL REINF STL BRG
0091 8364000000-E 450  490 LF  40.00 19600.00 45.00 22050.00 37.00 18130.00HP12X53 PILES
0092 8503000000-E 460 270.21 LF  100.00 27021.00 68.00 18374.28 53.75 14523.79CONCRETE BARRIER RAIL
0093 8608000000-E 876  600 TON 45.00 27000.00 55.00 33000.00 48.00 28800.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  667 SY  4.00 2668.00 3.00 2001.00 2.50 1667.50FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5000.00 7500.00 10000.00ELASTOMERIC BEARINGS
0096 8762000000-E 430 1,486.15 LF  125.00 185768.75 140.00 208061.00 118.00 175365.703'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1618480.38 TOTAL 1830635.88 TOTAL 1857234.63CONTRACT TOTAL

 

    SUB-TOTAL 928998.13 SUB-TOTAL 1079757.00 SUB-TOTAL 1151010.84ROADWAY ITEMS
    SUB-TOTAL 689482.25 SUB-TOTAL 750878.88 SUB-TOTAL 706223.79STRUCTURE ITEMS
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ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.451 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89800.00 75000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 24640.00 28000.00REINF BRG APPR **********

(23+91.00)
0003 0050000000-E 226  1 ACR 625.00 625.00 2600.00 2600.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  13.00 6500.00 28.50 14250.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 384250.00 285000.00GRADING
0006 0080000000-E SP   100 TON 31.00 3100.00 32.25 3225.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  12,010 CY  12.00 144120.00 13.25 159132.50BORROW EXCAVATION
0008 0134000000-E 240  540 CY  15.00 8100.00 8.75 4725.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  150 CY  15.00 2250.00 42.50 6375.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  150 SY  6.00 900.00 3.00 450.00SOIL STABILIZATION FABRIC
0011 0241000000-E SP   320 SY  300.00 96000.00 360.00 115200.00GENERIC GRADING ITEM (SY)

TEMPORARY FABRIC WALL
0012 0318000000-E 300  21 TON 29.00 609.00 34.50 724.50FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  40 LF  51.00 2040.00 27.00 1080.0015" SIDE DRAIN PIPE
0014 0372000000-E 310  60 LF  60.00 3600.00 31.50 1890.0018" RC PIPE CULV III
0015 0582000000-E 310  96 LF  51.00 4896.00 41.75 4008.0015" CS PIPE CULV 0.064"
0016 0636000000-E 310  6 EA  200.00 1200.00 100.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0995000000-E 340  56 LF  16.00 896.00 16.00 896.00PIPE REMOVAL
0018 1220000000-E 545  200 TON 35.00 7000.00 29.50 5900.00INCIDENTAL STONE BASE
0019 1489000000-E 610  1,135 TON 65.00 73775.00 58.00 65830.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  605 TON 65.00 39325.00 66.80 40414.00ASP CONC INTR CRS I19.0B
0021 1525000000-E SP   960 TON 67.00 64320.00 56.50 54240.00ASP CONC SURF CRS SF9.5A
0022 1560000000-E 620  140 TON 350.00 49000.00 305.00 42700.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  14 EA  135.00 1890.00 125.00 1750.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  34 CY  17.00 578.00 17.00 578.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  26 CY  70.00 1820.00 54.50 1417.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  150 LF  15.00 2250.00 12.50 1875.006" PERF SUBDRN PIPE
0027 2055000000-E 815  6 EA  1.00 6.00 6.50 39.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  335.00 335.00 215.00 215.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  15.00 90.00 32.50 195.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  3 EA  1625.00 4875.00 1485.00 4455.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  3 EA  600.00 1800.00 520.00 1560.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  465 LF  16.00 7440.00 11.50 5347.50SHOULDER BERM GUTTER
0033 3030000000-E 862 862.5 LF  13.00 11212.50 11.50 9918.75STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  45.00 225.00 40.00 200.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  980.00 3920.00 875.00 3500.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1764.00 7056.00 1575.00 6300.00GR ANCHOR TYPE 350
0037 3649000000-E 876  105 TON 47.00 4935.00 37.50 3937.50PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  995 SY  3.00 2985.00 4.25 4228.75FILTER FABRIC FOR DRAINGE
0039 3659000000-N SP   2 EA  2625.00 5250.00 1600.00 3200.00PREFORMED SCOUR HOLES
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ROCKINGHAM

33335.3.1

AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.451 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

0040 4412000000-E SP   90 SF  8.00 720.00 7.75 697.50WORK ZONE SIGNS (STAT)
0041 4412100000-E SP   192 SF  11.00 2112.00 10.50 2016.00WORK ZONE SIGNS (PORT)
0042 4412200000-E SP   20 SF  11.00 220.00 10.50 210.00WORK ZONE SIGNS (BARR)
0043 4430000000-N 1130  40 EA  65.00 2600.00 24.50 980.00DRUMS
0044 4435000000-N 1135  30 EA  41.00 1230.00 18.00 540.00CONES
0045 4446100000-E SP   48 LF  43.00 2064.00 38.50 1848.00BARRICADES (TYPE III)
0046 4455000000-N 1150  100 MD  19.00 1900.00 169.00 16900.00FLAGGER
0047 4465000000-N 1160  4 EA  5500.00 22000.00 8000.00 32000.00TEMPORARY CRASH CUSHIONS
0048 4485000000-E 1170  1,870 LF  19.00 35530.00 17.50 32725.00PORT CONC BARRIER
0049 4490000000-E 1170  40 LF  39.00 1560.00 37.50 1500.00PORT CONC BARRIER(ANCHRD)
0050 4650000000-N 1251  71 EA  11.00 781.00 6.00 426.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,400 LF  1.00 4400.00 0.60 2640.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,400 LF  1.00 4400.00 0.65 2860.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  22,000 LF  0.25 5500.00 0.13 2860.00PAINT PVMT MARKINGS 4"
0054 4900000000-N 1252  30 EA  11.00 330.00 8.50 255.00PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  1,450 LF  2.50 3625.00 2.25 3262.50TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 31.00 2325.00 44.25 3318.75EROS CONTRL STONE CL A
0057 6009000000-E 1610  400 TON 45.00 18000.00 38.50 15400.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  400 TON 29.00 11600.00 35.50 14200.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615 5.5 ACR 675.00 3712.50 600.00 3300.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  8.00 1600.00 7.00 1400.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.75 TON 1680.00 1260.00 1500.00 1125.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  80 LF  16.00 1280.00 15.00 1200.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  688.00 1376.00 450.00 900.00INLET PROTCN @ SLOPE DRNS
0064 6029000000-E SP   350 LF  2.00 700.00 2.00 700.00SAFETY FENCE
0065 6030000000-E 1630  3,250 CY  1.00 3250.00 5.15 16737.50SILT EXCAVATION
0066 6036000000-E 1631  2,400 SY  2.25 5400.00 2.00 4800.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  50 LF  4.50 225.00 4.00 200.001/4" HARDWARE CLOTH
0068 6070000000-N SP   12 EA  180.00 2160.00 1100.00 13200.00SPECIAL STILLING BASINS
0069 6084000000-E 1660 5.5 ACR 1600.00 8800.00 1100.00 6050.00SEEDING AND MULCHING
0070 6087000000-E 1660 3.5 ACR 56.00 196.00 100.00 350.00MOWING
0071 6090000000-E 1661  50 LB  9.00 450.00 1.00 50.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1120.00 280.00 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  125 LB  2.25 281.25 1.00 125.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665  4 TON 336.00 1344.00 330.00 1320.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  33.60 67.20 100.00 200.00SPECIALIZED HAND MOWING
0076 6117000000-N 1675  8 EA  112.00 896.00 1.00 8.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.5 ACR 1680.00 840.00 2400.00 1200.00REFORESTATION
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AUG 16 2005 C201185
FED AID NO BRZ-1001(23)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TROUBLESOME CREEK AND APPROACHES ON SR-1001.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.451 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 25480.00 270000.00CM&R TEMP ACCESS ***********
(23+91.00 -L-)

0079 8035000000-N 402 Lump Sum 31360.00 38500.00REMV EXIST STR **********
(23+91.00-L-)

0080 8105540000-E SP  142.75 LF  397.60 56757.40 430.00 61382.503'-6" DRILLD PIER IN SOIL
0081 8105640000-E SP  38.5 LF  2548.00 98098.00 1108.00 42658.003'-6" DRILLD PIER NO SOIL
0082 8111400000-E SP   70 LF  324.80 22736.00 200.00 14000.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N SP   1 EA  560.00 560.00 1000.00 1000.00SID INSPECTION
0084 8115000000-N SP   1 EA  2800.00 2800.00 3000.00 3000.00CROSSHOLE SONIC LOGGING
0085 8116000000-E SP   785 LF  9.00 7065.00 12.00 9420.00CSL TUBES
0086 8121000000-N SP  Lump Sum 2240.00 6200.00UNCL STR EXCAV STA *****

(23+91.00-L-)
0087 8182000000-E 420 79.5 CY  715.00 56842.50 900.00 71550.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 50400.00 38000.00BRG APPR SLAB ***********

(23+91.00-L-)
0089 8217000000-E 425  26,290 LB  1.15 30233.50 0.65 17088.50REINF STEEL (BRIDGE)
0090 8238000000-E 425  5,248 LB  2.25 11808.00 1.00 5248.00SPIRAL COL REINF STL BRG
0091 8364000000-E 450  490 LF  40.00 19600.00 48.00 23520.00HP12X53 PILES
0092 8503000000-E 460 270.21 LF  61.00 16482.81 58.00 15672.18CONCRETE BARRIER RAIL
0093 8608000000-E 876  600 TON 38.00 22800.00 36.00 21600.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  667 SY  2.25 1500.75 5.00 3335.00FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 5600.00 7500.00ELASTOMERIC BEARINGS
0096 8762000000-E 430 1,486.15 LF  130.00 193199.50 155.00 230353.253'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1874191.91 TOTAL 2028738.18CONTRACT TOTAL

 

    SUB-TOTAL 1218628.45 SUB-TOTAL 1148710.75ROADWAY ITEMS
    SUB-TOTAL 655563.46 SUB-TOTAL 880027.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1196052.97MOUNTAIN CREEK CONTRACTORS, LLC.
     2  1335896.74SMITH-ROWE, INC.
     3  1419140.64THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     4  1518944.50DANE CONSTRUCTION, INC.
     5  1525751.84H. B. ROWE & CO., INC.
     6  1583610.49BLYTHE CONSTRUCTION, INC.
     7  1618480.38W. C. ENGLISH, INC.
     8  1830635.88ALLEGHENY CONSTRUCTION CO., INC.
     9  1857234.63YATES CONSTRUCTION CO., INC.
     10  1874191.91TRIANGLE GRADING & PAVING, INC.
     11  2028738.18SLOAN CONSTRUCTION CO., INC.



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 1 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.199 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 31000.00 32500.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 55000.00 86000.00 56200.00GRADING
0003 0057000000-E 226  250 CY  20.00 5000.00 12.00 3000.00 15.00 3750.00UNDERCUT EXCAVATION
0004 0134000000-E 240  180 CY  12.00 2160.00 12.00 2160.00 8.25 1485.00DRAINAGE DITCH EXCAVATION
0005 0195000000-E 265  200 CY  20.00 4000.00 30.00 6000.00 25.00 5000.00SELECT GRANULAR MATERIAL
0006 0314000000-E SP   230 TON 25.00 5750.00 30.00 6900.00 27.00 6210.00SELECT MATERIAL CLASS **

(IV)
0007 0314000000-E SP   190 TON 25.00 4750.00 30.00 5700.00 30.00 5700.00SELECT MATERIAL CLASS **

(VI)
0008 0318000000-E 300  40 TON 25.00 1000.00 24.00 960.00 30.00 1200.00FND CONDIT MATL MINOR STRS
0009 0344000000-E 310  80 LF  30.00 2400.00 30.00 2400.00 26.00 2080.0018" SIDE DRAIN PIPE
0010 0345000000-E 310  52 LF  35.00 1820.00 40.00 2080.00 42.00 2184.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  40 LF  40.00 1600.00 28.00 1120.00 30.00 1200.0015" RC PIPE CULV III
0012 0372000000-E 310  168 LF  25.00 4200.00 30.00 5040.00 34.00 5712.0018" RC PIPE CULV III
0013 0453000000-E 310  6 EA  300.00 1800.00 475.00 2850.00 750.00 4500.00**" PIPE END SECTION

(18")
0014 0453000000-E 310  2 EA  350.00 700.00 475.00 950.00 962.50 1925.00**" PIPE END SECTION

(24")
0015 0588000000-E 310  24 LF  40.00 960.00 30.00 720.00 30.00 720.0018" CS PIPE CULV 0.064"
0016 0636000000-E 310  2 EA  500.00 1000.00 300.00 600.00 240.00 480.00**" CS ELBOW *****" THICK

(18", 0.064")
0017 0995000000-E 340  264 LF  15.00 3960.00 15.00 3960.00 15.00 3960.00PIPE REMOVAL
0018 1220000000-E 545  150 TON 25.00 3750.00 20.00 3000.00 27.00 4050.00INCIDENTAL STONE BASE
0019 1489000000-E 610  315 TON 55.00 17325.00 52.00 16380.00 61.15 19262.25ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  390 TON 55.00 21450.00 50.00 19500.00 54.64 21309.60ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  675 TON 55.00 37125.00 48.00 32400.00 43.54 29389.50ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  75 TON 260.00 19500.00 285.00 21375.00 277.36 20802.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  8 TON 200.00 1600.00 250.00 2000.00 250.00 2000.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  14 EA  120.00 1680.00 120.00 1680.00 150.00 2100.00RIGHT OF WAY MARKERS
0025 2264000000-E 840 0.045 CY  5000.00 225.00 8000.00 360.00 9000.00 405.00PIPE PLUGS
0026 2286000000-N 840  3 EA  1500.00 4500.00 1700.00 5100.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  1 EA  600.00 600.00 450.00 450.00 495.00 495.00FRAME W/2GRTS 840.16 STD
0028 2396000000-N 840  1 EA  550.00 550.00 350.00 350.00 385.00 385.00FRAME W/COVER STD 840.54
0029 2407000000-N 840  1 EA  1100.00 1100.00 1100.00 1100.00 1500.00 1500.00STL FRAM W/ 2 GTR, STD 840.37
0030 2535000000-E 846  175 LF  15.00 2625.00 30.00 5250.00 29.75 5206.25**"X**" CONCRETE CURB

(8" X 18")
0031 2556000000-E 846  364 LF  12.00 4368.00 30.00 10920.00 29.75 10829.00SHOULDER BERM GUTTER
0032 3030000000-E 862  525 LF  11.80 6195.00 11.80 6195.00 11.80 6195.00STL BM GUARDRAIL
0033 3045000000-E 862  50 LF  12.50 625.00 12.50 625.00 12.50 625.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  400.00 400.00 400.00 400.00 400.00 400.00GR ANCHOR TYPE AT-1
0036 3270000000-N SP   2 EA  1675.00 3350.00 1675.00 3350.00 1675.00 3350.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1600.00 1600.00GR ANCHOR TYPE M-350



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 2 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.199 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

0038 3628000000-E 876  119 TON 45.00 5355.00 38.00 4522.00 40.00 4760.00PLAIN RIP RAP, CLASS I
0039 3635000000-E 876  215 TON 45.00 9675.00 38.00 8170.00 40.00 8600.00PLAIN RIP RAP, CLASS II

.
0040 3649000000-E 876  21 TON 45.00 945.00 38.00 798.00 37.50 787.50PLAIN RIP RAP, CLASS B
0041 3656000000-E 876  1,025 SY  4.00 4100.00 2.00 2050.00 2.50 2562.50FILTER FABRIC FOR DRAINGE
0042 3659000000-N SP   1 EA  1000.00 1000.00 2000.00 2000.00 2000.00 2000.00PREFORMED SCOUR HOLES
0043 4412000000-E SP   242 SF  6.85 1657.70 10.00 2420.00 8.00 1936.00WORK ZONE SIGNS (STAT)
0044 4412200000-E SP   30 SF  9.21 276.30 10.00 300.00 8.00 240.00WORK ZONE SIGNS (BARR)
0045 4446100000-E SP   80 LF  33.78 2702.40 50.00 4000.00 40.00 3200.00BARRICADES (TYPE III)
0046 4685000000-E 1205  2,100 LF  0.75 1575.00 0.75 1575.00 0.55 1155.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  2,100 LF  0.75 1575.00 0.75 1575.00 0.65 1365.00THERMO PVT MKG LINES 4"120
0048 4905000000-N 1253  30 EA  75.00 2250.00 75.00 2250.00 45.00 1350.00SNOWPLB PVMT MRKER
0049 5300000000-E 1505  75 TON 30.00 2250.00 26.00 1950.00 26.00 1950.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   75 TON 30.00 2250.00 26.00 1950.00 26.00 1950.00BEDDING MATL, CL ********

(VI)
0051 5360000000-E 1510  512 LF  35.00 17920.00 28.00 14336.00 28.00 14336.006" DI WATER PIPE  PC 350
0052 5414000000-E 1510  166 LF  22.00 3652.00 16.00 2656.00 20.00 3320.003/4"CU WATER PIPE TYPE K
0053 5480000000-E 1510  375 LB  6.00 2250.00 5.00 1875.00 5.00 1875.00DI H2O FITTINGS 250# MIN
0054 5510000000-E 1510  2 EA  200.00 400.00 150.00 300.00 200.00 400.003/4" CORPORATION STOP
0055 5540000000-E 1510  1 EA  1200.00 1200.00 850.00 850.00 1000.00 1000.006" GATE V&VB 200# WP
0056 5582000000-E 1510  2 EA  500.00 1000.00 300.00 600.00 250.00 500.00**"X **" TAPPING SADDLE

(6" X 3/4")
0057 5648000000-N 1510  5 EA  500.00 2500.00 600.00 3000.00 600.00 3000.00RELOCATE EXIST WAT METER
0058 5672000000-N 1510  2 EA  1250.00 2500.00 1500.00 3000.00 1500.00 3000.00RELOCATE EXIST FIRE HYD
0059 5696000000-E 1520  222 LF  50.00 11100.00 38.00 8436.00 65.00 14430.008" PVC SEWER PIPE, SDR **

(35)
0060 5798000000-E 1530  198 LF  12.00 2376.00 20.00 3960.00 12.00 2376.00FIL OR REMV **" PIPE, ***

(8", VC SEWER)
0061 6000000000-E 1605  950 LF  4.00 3800.00 6.00 5700.00 2.10 1995.00TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 40.00 3000.00 38.00 2850.00 32.50 2437.50EROS CONTRL STONE CL A
0063 6009000000-E 1610  210 TON 40.00 8400.00 38.00 7980.00 37.50 7875.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  200 TON 40.00 8000.00 38.00 7600.00 30.00 6000.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0066 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 3.10 310.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 400.00 200.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  85 LF  10.00 850.00 16.00 1360.00 15.00 1275.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  2 EA  200.00 400.00 250.00 500.00 175.00 350.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   500 LF  1.80 900.00 1.80 900.00 1.90 950.00SAFETY FENCE
0071 6030000000-E 1630  40 CY  25.00 1000.00 10.00 400.00 12.00 480.00SILT EXCAVATION
0072 6036000000-E 1631  380 SY  4.00 1520.00 4.00 1520.00 1.80 684.00MATTING FOR EROS CONTROL
0073 6038000000-E SP   300 SY  6.00 1800.00 6.00 1800.00 7.00 2100.00PERM SOIL REINF MAT
0074 6042000000-E 1632  455 LF  3.00 1365.00 3.00 1365.00 3.00 1365.001/4" HARDWARE CLOTH



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 3 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC

0.199 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

0075 6069000000-E 1638  135 CY  30.00 4050.00 25.00 3375.00 20.00 2700.00STILLING BASINS
0076 6084000000-E 1660  2 ACR 1750.00 3500.00 1750.00 3500.00 1800.00 3600.00SEEDING AND MULCHING
0077 6087000000-E 1660 1.5 ACR 100.00 150.00 100.00 150.00 41.00 61.50MOWING
0078 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 5.00 250.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 400.00 100.00FERT FOR REPAIR SEEDING
0080 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 2.50 125.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 1.5 TON 330.00 495.00 330.00 495.00 475.00 712.50FERTILIZER TOPDRESSING
0082 6111000000-E SP   310 LF  15.00 4650.00 23.00 7130.00 55.00 17050.00IMPERVIOUS DIKE
0083 6114000000-N SP   1 HR  100.00 100.00 100.00 100.00 50.00 50.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  1.00 8.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0085 6120000000-E SP   300 CY  25.00 7500.00 30.00 9000.00 30.00 9000.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0086 8056000000-N 402 Lump Sum 10000.00 33500.00 45000.00REMV EXIST STR **********
( 16+64.10 -L- )

0087 8126000000-N 414 Lump Sum 25000.00 40000.00 44000.00CULV EXCAV @ ************
( 16+64.10 -L- )

0088 8133000000-E 414  134 TON 40.00 5360.00 35.00 4690.00 55.00 7370.00FND CONDIT MAT, BOX CULV
0089 8196000000-E 420 212.8 CY  300.00 63840.00 450.00 95760.00 530.00 112784.00CLASS A CONCRETE (CULV)
0090 8245000000-E 425  35,667 LB  0.80 28533.60 1.00 35667.00 1.00 35667.00REINF STEEL (CULVERT)

 

    TOTAL 518949.00 TOTAL 635540.00 TOTAL 652594.10CONTRACT TOTAL

 

    SUB-TOTAL 386215.40 SUB-TOTAL 425923.00 SUB-TOTAL 407773.10ROADWAY ITEMS
    SUB-TOTAL 132733.60 SUB-TOTAL 209617.00 SUB-TOTAL 244821.00CULVERT ITEMS
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DAVIDSON
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AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.199 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

LYNN THOMAS GRADING, INC.

WINSTONSALEM,  NC POLKTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38500.00 36000.00 36400.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 80000.00 95000.00 159641.00GRADING
0003 0057000000-E 226  250 CY  10.50 2625.00 33.00 8250.00 17.40 4350.00UNDERCUT EXCAVATION
0004 0134000000-E 240  180 CY  7.35 1323.00 15.00 2700.00 8.75 1575.00DRAINAGE DITCH EXCAVATION
0005 0195000000-E 265  200 CY  24.00 4800.00 34.50 6900.00 22.30 4460.00SELECT GRANULAR MATERIAL
0006 0314000000-E SP   230 TON 21.00 4830.00 40.00 9200.00 18.45 4243.50SELECT MATERIAL CLASS **

(IV)
0007 0314000000-E SP   190 TON 26.00 4940.00 41.00 7790.00 21.65 4113.50SELECT MATERIAL CLASS **

(VI)
0008 0318000000-E 300  40 TON 29.40 1176.00 37.00 1480.00 24.20 968.00FND CONDIT MATL MINOR STRS
0009 0344000000-E 310  80 LF  29.40 2352.00 34.00 2720.00 27.35 2188.0018" SIDE DRAIN PIPE
0010 0345000000-E 310  52 LF  44.00 2288.00 27.00 1404.00 28.50 1482.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  40 LF  30.00 1200.00 41.00 1640.00 27.15 1086.0015" RC PIPE CULV III
0012 0372000000-E 310  168 LF  30.00 5040.00 27.00 4536.00 27.35 4594.8018" RC PIPE CULV III
0013 0453000000-E 310  6 EA  525.00 3150.00 725.00 4350.00 978.65 5871.90**" PIPE END SECTION

(18")
0014 0453000000-E 310  2 EA  945.00 1890.00 800.00 1600.00 1472.15 2944.30**" PIPE END SECTION

(24")
0015 0588000000-E 310  24 LF  31.00 744.00 117.00 2808.00 35.50 852.0018" CS PIPE CULV 0.064"
0016 0636000000-E 310  2 EA  525.00 1050.00 135.00 270.00 298.35 596.70**" CS ELBOW *****" THICK

(18", 0.064")
0017 0995000000-E 340  264 LF  15.75 4158.00 24.50 6468.00 9.10 2402.40PIPE REMOVAL
0018 1220000000-E 545  150 TON 26.00 3900.00 25.00 3750.00 24.40 3660.00INCIDENTAL STONE BASE
0019 1489000000-E 610  315 TON 55.00 17325.00 52.00 16380.00 61.15 19262.25ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  390 TON 56.00 21840.00 50.00 19500.00 54.65 21313.50ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  675 TON 55.00 37125.00 48.00 32400.00 43.55 29396.25ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  75 TON 260.00 19500.00 285.00 21375.00 277.40 20805.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  8 TON 250.00 2000.00 360.00 2880.00 250.00 2000.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  14 EA  126.00 1764.00 135.00 1890.00 125.00 1750.00RIGHT OF WAY MARKERS
0025 2264000000-E 840 0.045 CY  3000.00 135.00 2750.00 123.75 9774.45 439.85PIPE PLUGS
0026 2286000000-N 840  3 EA  2100.00 6300.00 2225.00 6675.00 1476.05 4428.15MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  1 EA  630.00 630.00 670.00 670.00 503.40 503.40FRAME W/2GRTS 840.16 STD
0028 2396000000-N 840  1 EA  525.00 525.00 560.00 560.00 366.20 366.20FRAME W/COVER STD 840.54
0029 2407000000-N 840  1 EA  1155.00 1155.00 1220.00 1220.00 1549.40 1549.40STL FRAM W/ 2 GTR, STD 840.37
0030 2535000000-E 846  175 LF  24.00 4200.00 18.00 3150.00 23.00 4025.00**"X**" CONCRETE CURB

(8" X 18")
0031 2556000000-E 846  364 LF  18.75 6825.00 18.00 6552.00 27.00 9828.00SHOULDER BERM GUTTER
0032 3030000000-E 862  525 LF  12.40 6510.00 13.00 6825.00 13.00 6825.00STL BM GUARDRAIL
0033 3045000000-E 862  50 LF  13.20 660.00 14.00 700.00 14.50 725.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  42.00 210.00 45.00 225.00 27.50 137.50ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  420.00 420.00 450.00 450.00 525.00 525.00GR ANCHOR TYPE AT-1
0036 3270000000-N SP   2 EA  1760.00 3520.00 1870.00 3740.00 1750.00 3500.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1680.00 1680.00 1775.00 1775.00 1500.00 1500.00GR ANCHOR TYPE M-350
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DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.199 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

LYNN THOMAS GRADING, INC.

WINSTONSALEM,  NC POLKTON,  NC

0038 3628000000-E 876  119 TON 31.00 3689.00 40.00 4760.00 28.35 3373.65PLAIN RIP RAP, CLASS I
0039 3635000000-E 876  215 TON 39.00 8385.00 44.00 9460.00 29.90 6428.50PLAIN RIP RAP, CLASS II

.
0040 3649000000-E 876  21 TON 47.00 987.00 43.00 903.00 28.35 595.35PLAIN RIP RAP, CLASS B
0041 3656000000-E 876  1,025 SY  2.70 2767.50 2.85 2921.25 1.95 1998.75FILTER FABRIC FOR DRAINGE
0042 3659000000-N SP   1 EA  1155.00 1155.00 1500.00 1500.00 656.30 656.30PREFORMED SCOUR HOLES
0043 4412000000-E SP   242 SF  7.20 1742.40 6.60 1597.20 5.95 1439.90WORK ZONE SIGNS (STAT)
0044 4412200000-E SP   30 SF  10.00 300.00 6.70 201.00 6.00 180.00WORK ZONE SIGNS (BARR)
0045 4446100000-E SP   80 LF  35.00 2800.00 33.00 2640.00 30.00 2400.00BARRICADES (TYPE III)
0046 4685000000-E 1205  2,100 LF  0.60 1260.00 0.65 1365.00 0.75 1575.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  2,100 LF  0.70 1470.00 0.75 1575.00 0.75 1575.00THERMO PVT MKG LINES 4"120
0048 4905000000-N 1253  30 EA  47.00 1410.00 50.00 1500.00 75.00 2250.00SNOWPLB PVMT MRKER
0049 5300000000-E 1505  75 TON 27.00 2025.00 28.50 2137.50 40.00 3000.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   75 TON 27.00 2025.00 29.00 2175.00 40.00 3000.00BEDDING MATL, CL ********

(VI)
0051 5360000000-E 1510  512 LF  29.40 15052.80 31.00 15872.00 32.00 16384.006" DI WATER PIPE  PC 350
0052 5414000000-E 1510  166 LF  21.00 3486.00 22.00 3652.00 6.50 1079.003/4"CU WATER PIPE TYPE K
0053 5480000000-E 1510  375 LB  5.30 1987.50 5.60 2100.00 5.50 2062.50DI H2O FITTINGS 250# MIN
0054 5510000000-E 1510  2 EA  210.00 420.00 280.00 560.00 150.00 300.003/4" CORPORATION STOP
0055 5540000000-E 1510  1 EA  1050.00 1050.00 1100.00 1100.00 475.00 475.006" GATE V&VB 200# WP
0056 5582000000-E 1510  2 EA  263.00 526.00 280.00 560.00 125.00 250.00**"X **" TAPPING SADDLE

(6" X 3/4")
0057 5648000000-N 1510  5 EA  630.00 3150.00 665.00 3325.00 320.00 1600.00RELOCATE EXIST WAT METER
0058 5672000000-N 1510  2 EA  1575.00 3150.00 1670.00 3340.00 1500.00 3000.00RELOCATE EXIST FIRE HYD
0059 5696000000-E 1520  222 LF  68.30 15162.60 72.00 15984.00 26.00 5772.008" PVC SEWER PIPE, SDR **

(35)
0060 5798000000-E 1530  198 LF  12.60 2494.80 13.25 2623.50 12.00 2376.00FIL OR REMV **" PIPE, ***

(8", VC SEWER)
0061 6000000000-E 1605  950 LF  4.00 3800.00 2.00 1900.00 2.20 2090.00TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 42.00 3150.00 43.00 3225.00 26.65 1998.75EROS CONTRL STONE CL A
0063 6009000000-E 1610  210 TON 36.75 7717.50 40.00 8400.00 26.65 5596.50EROS CONTRL STONE CL B
0064 6012000000-E 1610  200 TON 26.00 5200.00 35.00 7000.00 20.65 4130.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  2 ACR 525.00 1050.00 725.00 1450.00 500.00 1000.00TEMPORARY MULCHING
0066 6018000000-E 1620  100 LB  3.20 320.00 4.50 450.00 4.00 400.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.5 TON 630.00 315.00 390.00 195.00 700.00 350.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  85 LF  14.70 1249.50 30.00 2550.00 9.10 773.50TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  2 EA  315.00 630.00 365.00 730.00 164.10 328.20INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   500 LF  1.90 950.00 2.00 1000.00 2.05 1025.00SAFETY FENCE
0071 6030000000-E 1630  40 CY  23.10 924.00 35.00 1400.00 11.90 476.00SILT EXCAVATION
0072 6036000000-E 1631  380 SY  1.50 570.00 2.25 855.00 1.70 646.00MATTING FOR EROS CONTROL
0073 6038000000-E SP   300 SY  10.50 3150.00 2.50 750.00 7.50 2250.00PERM SOIL REINF MAT
0074 6042000000-E 1632  455 LF  4.60 2093.00 3.30 1501.50 2.75 1251.251/4" HARDWARE CLOTH



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 6 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.199 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

LYNN THOMAS GRADING, INC.

WINSTONSALEM,  NC POLKTON,  NC

0075 6069000000-E 1638  135 CY  22.00 2970.00 56.00 7560.00 61.00 8235.00STILLING BASINS
0076 6084000000-E 1660  2 ACR 1320.00 2640.00 1680.00 3360.00 1500.00 3000.00SEEDING AND MULCHING
0077 6087000000-E 1660 1.5 ACR 50.00 75.00 89.00 133.50 50.00 75.00MOWING
0078 6090000000-E 1661  50 LB  7.50 375.00 4.50 225.00 7.00 350.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 630.00 157.50 390.00 97.50 900.00 225.00FERT FOR REPAIR SEEDING
0080 6096000000-E 1662  50 LB  2.10 105.00 4.50 225.00 2.00 100.00SEED FOR SUPP SEEDING
0081 6108000000-E 1665 1.5 TON 525.00 787.50 500.00 750.00 330.00 495.00FERTILIZER TOPDRESSING
0082 6111000000-E SP   310 LF  50.00 15500.00 67.00 20770.00 30.00 9300.00IMPERVIOUS DIKE
0083 6114000000-N SP   1 HR  50.00 50.00 44.00 44.00 40.00 40.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  50.00 400.00 225.00 1800.00 50.00 400.00RESPONSE FOR EROS CONTROL
0085 6120000000-E SP   300 CY  12.60 3780.00 95.00 28500.00 30.00 9000.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0086 8056000000-N 402 Lump Sum 26320.00 33400.00 6800.00REMV EXIST STR **********
( 16+64.10 -L- )

0087 8126000000-N 414 Lump Sum 55000.00 42250.00 68750.98CULV EXCAV @ ************
( 16+64.10 -L- )

0088 8133000000-E 414  134 TON 28.75 3852.50 45.00 6030.00 30.00 4020.00FND CONDIT MAT, BOX CULV
0089 8196000000-E 420 212.8 CY  646.36 137545.41 470.00 100016.00 600.00 127680.00CLASS A CONCRETE (CULV)
0090 8245000000-E 425  35,667 LB  1.00 35667.00 1.10 39233.70 1.00 35667.00REINF STEEL (CULVERT)

 

    TOTAL 689129.51 TOTAL 721609.40 TOTAL 728532.73CONTRACT TOTAL

 

    SUB-TOTAL 430744.60 SUB-TOTAL 500679.70 SUB-TOTAL 485614.75ROADWAY ITEMS
    SUB-TOTAL 258384.91 SUB-TOTAL 220929.70 SUB-TOTAL 242917.98CULVERT ITEMS



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 7 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

UNITED CONTRACTORS, INC.

CHESTER,  SC

0.199 MI

BLYTHE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 38000.00 46775.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 147500.00 171300.00 238000.00GRADING
0003 0057000000-E 226  250 CY  12.70 3175.00 12.00 3000.00 22.00 5500.00UNDERCUT EXCAVATION
0004 0134000000-E 240  180 CY  17.32 3117.60 12.00 2160.00 6.00 1080.00DRAINAGE DITCH EXCAVATION
0005 0195000000-E 265  200 CY  25.00 5000.00 30.00 6000.00 32.00 6400.00SELECT GRANULAR MATERIAL
0006 0314000000-E SP   230 TON 23.00 5290.00 30.00 6900.00 25.00 5750.00SELECT MATERIAL CLASS **

(IV)
0007 0314000000-E SP   190 TON 23.00 4370.00 30.00 5700.00 30.00 5700.00SELECT MATERIAL CLASS **

(VI)
0008 0318000000-E 300  40 TON 25.00 1000.00 28.00 1120.00 30.00 1200.00FND CONDIT MATL MINOR STRS
0009 0344000000-E 310  80 LF  24.46 1956.80 28.00 2240.00 45.00 3600.0018" SIDE DRAIN PIPE
0010 0345000000-E 310  52 LF  32.99 1715.48 42.00 2184.00 58.00 3016.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  40 LF  23.86 954.40 28.00 1120.00 42.00 1680.0015" RC PIPE CULV III
0012 0372000000-E 310  168 LF  24.84 4173.12 28.00 4704.00 50.00 8400.0018" RC PIPE CULV III
0013 0453000000-E 310  6 EA  346.40 2078.40 500.00 3000.00 900.00 5400.00**" PIPE END SECTION

(18")
0014 0453000000-E 310  2 EA  400.16 800.32 900.00 1800.00 1000.00 2000.00**" PIPE END SECTION

(24")
0015 0588000000-E 310  24 LF  34.04 816.96 30.00 720.00 45.00 1080.0018" CS PIPE CULV 0.064"
0016 0636000000-E 310  2 EA  319.26 638.52 500.00 1000.00 275.00 550.00**" CS ELBOW *****" THICK

(18", 0.064")
0017 0995000000-E 340  264 LF  16.29 4300.56 15.00 3960.00 13.00 3432.00PIPE REMOVAL
0018 1220000000-E 545  150 TON 29.31 4396.50 25.00 3750.00 37.00 5550.00INCIDENTAL STONE BASE
0019 1489000000-E 610  315 TON 57.75 18191.25 69.00 21735.00 70.00 22050.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  390 TON 58.80 22932.00 69.00 26910.00 70.00 27300.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  675 TON 57.75 38981.25 57.00 38475.00 70.00 47250.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  75 TON 273.00 20475.00 240.10 18007.50 350.00 26250.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  8 TON 262.50 2100.00 250.00 2000.00 104.00 832.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  14 EA  159.09 2227.26 120.00 1680.00 150.00 2100.00RIGHT OF WAY MARKERS
0025 2264000000-E 840 0.045 CY  6024.22 271.09 3000.00 135.00 8000.00 360.00PIPE PLUGS
0026 2286000000-N 840  3 EA  2266.21 6798.63 2000.00 6000.00 1625.00 4875.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  1 EA  610.36 610.36 600.00 600.00 550.00 550.00FRAME W/2GRTS 840.16 STD
0028 2396000000-N 840  1 EA  464.59 464.59 500.00 500.00 390.00 390.00FRAME W/COVER STD 840.54
0029 2407000000-N 840  1 EA  1334.67 1334.67 1100.00 1100.00 1350.00 1350.00STL FRAM W/ 2 GTR, STD 840.37
0030 2535000000-E 846  175 LF  12.73 2227.75 15.00 2625.00 14.00 2450.00**"X**" CONCRETE CURB

(8" X 18")
0031 2556000000-E 846  364 LF  11.14 4054.96 20.00 7280.00 16.00 5824.00SHOULDER BERM GUTTER
0032 3030000000-E 862  525 LF  12.52 6573.00 12.50 6562.50 14.00 7350.00STL BM GUARDRAIL
0033 3045000000-E 862  50 LF  13.26 663.00 15.00 750.00 14.00 700.00SBGR SHOP CURVED
0034 3150000000-N 862  5 EA  42.42 212.10 33.00 165.00 45.00 225.00ADDIT GUARDRAIL POSTS
0035 3195000000-N 862  1 EA  424.24 424.24 450.00 450.00 450.00 450.00GR ANCHOR TYPE AT-1
0036 3270000000-N SP   2 EA  1776.52 3553.04 1800.00 3600.00 1876.00 3752.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1696.97 1696.97 1500.00 1500.00 1792.00 1792.00GR ANCHOR TYPE M-350



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 8 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

UNITED CONTRACTORS, INC.

CHESTER,  SC

0.199 MI

BLYTHE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

0038 3628000000-E 876  119 TON 43.22 5143.18 47.00 5593.00 41.00 4879.00PLAIN RIP RAP, CLASS I
0039 3635000000-E 876  215 TON 46.73 10046.95 47.00 10105.00 52.00 11180.00PLAIN RIP RAP, CLASS II

.
0040 3649000000-E 876  21 TON 42.68 896.28 47.00 987.00 41.00 861.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 876  1,025 SY  1.95 1998.75 3.00 3075.00 6.00 6150.00FILTER FABRIC FOR DRAINGE
0042 3659000000-N SP   1 EA  794.46 794.46 1500.00 1500.00 3000.00 3000.00PREFORMED SCOUR HOLES
0043 4412000000-E SP   242 SF  6.31 1527.02 10.00 2420.00 8.00 1936.00WORK ZONE SIGNS (STAT)
0044 4412200000-E SP   30 SF  6.35 190.50 7.00 210.00 11.00 330.00WORK ZONE SIGNS (BARR)
0045 4446100000-E SP   80 LF  31.82 2545.60 35.00 2800.00 38.00 3040.00BARRICADES (TYPE III)
0046 4685000000-E 1205  2,100 LF  0.80 1680.00 0.75 1575.00 1.00 2100.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  2,100 LF  0.80 1680.00 0.75 1575.00 1.00 2100.00THERMO PVT MKG LINES 4"120
0048 4905000000-N 1253  30 EA  79.55 2386.50 75.00 2250.00 85.00 2550.00SNOWPLB PVMT MRKER
0049 5300000000-E 1505  75 TON 27.58 2068.50 26.00 1950.00 32.00 2400.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   75 TON 27.58 2068.50 26.00 1950.00 32.00 2400.00BEDDING MATL, CL ********

(VI)
0051 5360000000-E 1510  512 LF  29.70 15206.40 28.00 14336.00 43.00 22016.006" DI WATER PIPE  PC 350
0052 5414000000-E 1510  166 LF  21.21 3520.86 20.00 3320.00 28.00 4648.003/4"CU WATER PIPE TYPE K
0053 5480000000-E 1510  375 LB  5.30 1987.50 5.00 1875.00 7.50 2812.50DI H2O FITTINGS 250# MIN
0054 5510000000-E 1510  2 EA  212.12 424.24 200.00 400.00 195.00 390.003/4" CORPORATION STOP
0055 5540000000-E 1510  1 EA  1060.61 1060.61 1000.00 1000.00 930.00 930.006" GATE V&VB 200# WP
0056 5582000000-E 1510  2 EA  265.15 530.30 250.00 500.00 305.00 610.00**"X **" TAPPING SADDLE

(6" X 3/4")
0057 5648000000-N 1510  5 EA  636.36 3181.80 600.00 3000.00 780.00 3900.00RELOCATE EXIST WAT METER
0058 5672000000-N 1510  2 EA  1590.91 3181.82 1500.00 3000.00 1625.00 3250.00RELOCATE EXIST FIRE HYD
0059 5696000000-E 1520  222 LF  68.94 15304.68 65.00 14430.00 100.00 22200.008" PVC SEWER PIPE, SDR **

(35)
0060 5798000000-E 1530  198 LF  12.73 2520.54 12.00 2376.00 16.25 3217.50FIL OR REMV **" PIPE, ***

(8", VC SEWER)
0061 6000000000-E 1605  950 LF  2.49 2365.50 2.20 2090.00 2.75 2612.50TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 42.00 3150.00 40.00 3000.00 39.00 2925.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  210 TON 43.19 9069.90 40.00 8400.00 42.00 8820.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  200 TON 31.48 6296.00 40.00 8000.00 31.00 6200.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  2 ACR 789.54 1579.08 500.00 1000.00 1250.00 2500.00TEMPORARY MULCHING
0066 6018000000-E 1620  100 LB  7.90 790.00 3.00 300.00 12.50 1250.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.5 TON 1579.08 789.54 600.00 300.00 2500.00 1250.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  85 LF  18.93 1609.05 25.00 2125.00 7.50 637.50TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  2 EA  352.87 705.74 250.00 500.00 415.00 830.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   500 LF  2.02 1010.00 1.80 900.00 1.80 900.00SAFETY FENCE
0071 6030000000-E 1630  40 CY  10.54 421.60 35.00 1400.00 25.00 1000.00SILT EXCAVATION
0072 6036000000-E 1631  380 SY  6.32 2401.60 1.40 532.00 4.50 1710.00MATTING FOR EROS CONTROL
0073 6038000000-E SP   300 SY  9.47 2841.00 10.00 3000.00 8.00 2400.00PERM SOIL REINF MAT
0074 6042000000-E 1632  455 LF  7.16 3257.80 3.00 1365.00 3.50 1592.501/4" HARDWARE CLOTH



AUG 16, 2005 02:18 PM

TIP NO B-3834 2:00 PM 9 /  9 005

DAVIDSON

33282.3.1

AUG 16 2005 C201273
FED AID NO BRZ-1779(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

CULVERT ON HANKS CREEK & APPROACHES ON SR-1779.

UNITED CONTRACTORS, INC.

CHESTER,  SC

0.199 MI

BLYTHE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING, INC.

CHARLOTTE,  NC BURLINGTON,  NC

0075 6069000000-E 1638  135 CY  58.81 7939.35 20.00 2700.00 28.00 3780.00STILLING BASINS
0076 6084000000-E 1660  2 ACR 2763.38 5526.76 1250.00 2500.00 3360.00 6720.00SEEDING AND MULCHING
0077 6087000000-E 1660 1.5 ACR 157.91 236.87 30.00 45.00 40.00 60.00MOWING
0078 6090000000-E 1661  50 LB  1.58 79.00 7.00 350.00 9.00 450.00SEED FOR REPAIR SEEDING
0079 6093000000-E 1661 0.25 TON 1579.08 394.77 600.00 150.00 1120.00 280.00FERT FOR REPAIR SEEDING
0080 6096000000-E 1662  50 LB  1.58 79.00 2.00 100.00 2.25 112.50SEED FOR SUPP SEEDING
0081 6108000000-E 1665 1.5 TON 521.09 781.64 500.00 750.00 336.00 504.00FERTILIZER TOPDRESSING
0082 6111000000-E SP   310 LF  5.51 1708.10 60.00 18600.00 84.00 26040.00IMPERVIOUS DIKE
0083 6114000000-N SP   1 HR  157.91 157.91 30.00 30.00 34.00 34.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  374.33 2994.64 10.00 80.00 224.00 1792.00RESPONSE FOR EROS CONTROL
0085 6120000000-E SP   300 CY  41.36 12408.00 85.00 25500.00 28.00 8400.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0086 8056000000-N 402 Lump Sum 18711.30 30000.00 16800.00REMV EXIST STR **********
( 16+64.10 -L- )

0087 8126000000-N 414 Lump Sum 13081.35 38000.00 56000.00CULV EXCAV @ ************
( 16+64.10 -L- )

0088 8133000000-E 414  134 TON 36.13 4841.42 40.00 5360.00 28.00 3752.00FND CONDIT MAT, BOX CULV
0089 8196000000-E 420 212.8 CY  750.00 159600.00 420.00 89376.00 616.00 131084.80CLASS A CONCRETE (CULV)
0090 8245000000-E 425  35,667 LB  0.77 27463.59 1.00 35667.00 1.00 35667.00REINF STEEL (CULVERT)

 

    TOTAL 733310.32 TOTAL 761080.00 TOTAL 933966.80CONTRACT TOTAL

 

    SUB-TOTAL 509612.66 SUB-TOTAL 562677.00 SUB-TOTAL 690663.00ROADWAY ITEMS
    SUB-TOTAL 223697.66 SUB-TOTAL 198403.00 SUB-TOTAL 243303.80CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  518949.00MOUNTAIN CREEK CONTRACTORS, LLC.
     2  635540.00DANE CONSTRUCTION, INC.
     3  652594.10SMITH-ROWE, INC.
     4  689129.51THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     5  721609.40LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     6  728532.73LYNN THOMAS GRADING, INC.
     7  733310.32UNITED CONTRACTORS, INC.
     8  761080.00BLYTHE CONSTRUCTION, INC.
     9  933966.80TRIANGLE GRADING & PAVING, INC.



AUG 16, 2005 02:18 PM

TIP NO I-4725 2:00 PM 1 /  1 007

GASTON

38736.3.1

AUG 16 2005 C201459
FED AID NO IMSNHS-85-1(101)26

MILLING & RESURFACING.

I-85 FROM NC-273 TO BEGIN BRIDGE OVER THE CATAWBA RIVER.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.600 MI

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

REA CONTRACTING, LLC

ATLANTA,  GA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 59000.00 65000.00MOBILIZATION
0002 1022000000-E SP   4,000 LB  3.95 15800.00 1.60 6400.00 10.25 41000.00SEALING PVMT CRACKS
0003 1297000000-E 607  25,500 SY  3.00 76500.00 3.15 80325.00 6.80 173400.00MILL ASP PVMT *****" DTH

(3")
0004 1508000000-E 610  4,800 TON 36.00 172800.00 56.00 268800.00 64.35 308880.00ASP CONC INTR CRS I19.0D
0005 1565000000-E 620  226 TON 260.00 58760.00 325.00 73450.00 325.00 73450.00ASP FOR PLANT MIX PG70-22
0006 1839110000-E SP   1,400 TON 54.00 75600.00 62.00 86800.00 41.35 57890.00ULTRATHIN HOT MIX ASPH, B
0007 1839200000-E SP   39,442 SY  2.85 112409.70 3.10 122270.20 2.55 100577.10APPLICATION OF ULTRATHIN HOT MIX ASPH
0008 1880000000-E SP   77 TON 450.00 34650.00 610.00 46970.00 500.00 38500.00GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-28
0009 1880000000-E SP   1,500 TON 75.00 112500.00 100.00 150000.00 185.00 277500.00GENERIC PAVING ITEM (TON)

REPAIR OF EXISTING PAVEMENT
0010 1891000000-E SP   25,500 SY  3.50 89250.00 3.15 80325.00 3.75 95625.00GENERIC PAVING ITEM (SY)

NON-WOVEN FIBERGLASS/POLY- ESTER INTERLAYER
PAVING MAT

0011 4415000000-N 1115  4 EA  1900.00 7600.00 9300.00 37200.00 650.00 2600.00FLASHING ARROW PNL TYPE C
0012 4420000000-N 1120  4 EA  6700.00 26800.00 7900.00 31600.00 1500.00 6000.00CHANGEABLE MESSAGE SIGN
0013 4430000000-N 1130  250 EA  40.00 10000.00 195.00 48750.00 56.00 14000.00DRUMS
0014 4480000000-N 1165  2 EA  6000.00 12000.00 9300.00 18600.00 4000.00 8000.00TRUCK MTD IMP ATTN 60 MPH
0015 4688000000-E 1205  12,676 LF  0.62 7859.12 0.65 8239.40 0.62 7859.126"WIDE THERMO 90 MILS
0016 4690000000-E 1205  6,208 LF  0.67 4159.36 0.70 4345.60 0.67 4159.366"WIDE THERMO 120 MILS
0017 4700000000-E 1205  2,800 LF  1.42 3976.00 1.50 4200.00 1.42 3976.0012"WIDE THERMO 90 MILS
0018 4721000000-E 1205  8 EA  100.00 800.00 105.00 840.00 100.00 800.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  7 EA  100.00 700.00 105.00 735.00 100.00 700.00THERMO PVT SYMBOL 90MILS
0020 4815000000-E 1205  20,000 LF  0.31 6200.00 0.25 5000.00 0.21 4200.00PAINT PVMT MARKINGS 6"
0021 4905000000-N 1253  470 EA  32.50 15275.00 55.00 25850.00 32.50 15275.00SNOWPLB PVMT MRKER
0022 5255000000-N 1413 Lump Sum 28000.00 102000.00 35000.00PORTABLE LIGHTING

 

    TOTAL 916639.18 TOTAL 1261700.20 TOTAL 1334391.58CONTRACT TOTAL

 

    SUB-TOTAL 916639.18 SUB-TOTAL 1261700.20 SUB-TOTAL 1334391.58ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  916639.18BLYTHE CONSTRUCTION, INC.
     2  1261700.20APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     3  1334391.58REA CONTRACTING, LLC



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 1 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.157 MI

TAYLOR & MURPHY
CONSTRUCTION

MYLES CONSTRUCTION CO., INC.

ASHEVILLE,  NC PACOLET,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 35000.00 40000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 10000.00 20000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  2,600 CY  5.00 13000.00 12.00 31200.00 15.00 39000.00UNCLASSIFIED EXCAVATION
0004 0029000000-N SP  Lump Sum 11000.00 15000.00 15000.00REINF BRG APPR **********

(16+25.50)
0005 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  7.00 1400.00 10.00 2000.00 5.00 1000.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 63000.00 100000.00 82000.00GRADING
0008 0080000000-E SP   200 TON 14.00 2800.00 30.00 6000.00 25.00 5000.00CLASS IV SUBGRD STABILIZATION
0009 0195000000-E 265  200 CY  22.00 4400.00 50.00 10000.00 40.00 8000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  200 SY  3.00 600.00 5.00 1000.00 2.00 400.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  10 TON 22.00 220.00 30.00 300.00 30.00 300.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  36 LF  50.00 1800.00 50.00 1800.00 20.00 720.0018" SIDE DRAIN PIPE
0013 0582000000-E 310  40 LF  50.00 2000.00 50.00 2000.00 25.00 1000.0015" CS PIPE CULV 0.064"
0014 0995000000-E 340  40 LF  12.00 480.00 10.00 400.00 20.00 800.00PIPE REMOVAL
0015 1220000000-E 545  150 TON 25.00 3750.00 30.00 4500.00 35.00 5250.00INCIDENTAL STONE BASE
0016 1330000000-E 607  50 SY  1.00 50.00 90.00 4500.00 60.00 3000.00INCIDENTAL MILLING
0017 1489000000-E 610  340 TON 80.00 27200.00 80.00 27200.00 75.00 25500.00ASP CONC BASE CRS B25.0B
0018 1525000000-E SP   155 TON 97.00 15035.00 100.00 15500.00 90.00 13950.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  25 TON 321.30 8032.50 350.00 8750.00 306.00 7650.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  50 CY  7.00 350.00 20.00 1000.00 20.00 1000.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  40 CY  25.00 1000.00 60.00 2400.00 35.00 1400.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  2.50 500.00 5.00 1000.00 8.00 1600.006" PERF SUBDRN PIPE
0023 2055000000-E 815  6 EA  30.00 180.00 5.00 30.00 25.00 150.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  50.00 50.00 250.00 250.00 175.00 175.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  25.00 150.00 10.00 60.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  1 EA  2300.00 2300.00 1500.00 1500.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0027 2365000000-N 840  1 EA  650.00 650.00 500.00 500.00 850.00 850.00FRAME W/2GRTS 840.22 STD
0028 2570000000-N SP   1 EA  1000.00 1000.00 2500.00 2500.00 350.00 350.00MODIFIED CONCRETE FLUME
0029 2619000000-E 850  3 SY  85.00 255.00 100.00 300.00 75.00 225.004" CONCRETE PAVED DITCH
0030 3030000000-E 862  125 LF  13.00 1625.00 13.50 1687.50 14.00 1750.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  33.00 165.00 33.00 165.00 27.50 137.50ADDIT GUARDRAIL POSTS
0032 3180000000-N 862  4 EA  1250.00 5000.00 1350.00 5400.00 1800.00 7200.00GR ANCHOR TYPE **********

(TYPE III, SHOP CURVED)
0033 3270000000-N SP   4 EA  1750.00 7000.00 1800.00 7200.00 1750.00 7000.00GR ANCHOR TYPE 350
0034 3649000000-E 876  130 TON 45.00 5850.00 35.00 4550.00 50.00 6500.00PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  880 SY  2.50 2200.00 5.00 4400.00 2.50 2200.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  800.00 800.00 500.00 500.00 750.00 750.00PREFORMED SCOUR HOLES
0037 4412000000-E SP   48 SF  20.00 960.00 10.00 480.00 10.00 480.00WORK ZONE SIGNS (STAT)
0038 4412100000-E SP   288 SF  6.00 1728.00 10.00 2880.00 11.00 3168.00WORK ZONE SIGNS (PORT)
0039 4412200000-E SP   64 SF  5.00 320.00 10.00 640.00 10.00 640.00WORK ZONE SIGNS (BARR)



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 2 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.157 MI

TAYLOR & MURPHY
CONSTRUCTION

MYLES CONSTRUCTION CO., INC.

ASHEVILLE,  NC PACOLET,  SC

0040 4425000000-N 1125  2 EA  10.00 20.00 10.00 20.00 35.00 70.00WARNING FLAG SETS
0041 4435000000-N 1135  40 EA  10.00 400.00 5.00 200.00 15.00 600.00CONES
0042 4446100000-E SP   32 LF  40.00 1280.00 35.00 1120.00 60.00 1920.00BARRICADES (TYPE III)
0043 4455000000-N 1150  730 MD  0.01 7.30 1.00 730.00 25.00 18250.00FLAGGER
0044 6000000000-E 1605  920 LF  3.30 3036.00 3.30 3036.00 3.50 3220.00TEMPORARY SILT FENCE
0045 6006000000-E 1610  75 TON 30.00 2250.00 40.00 3000.00 50.00 3750.00EROS CONTRL STONE CL A
0046 6009000000-E 1610  150 TON 30.00 4500.00 40.00 6000.00 50.00 7500.00EROS CONTRL STONE CL B
0047 6012000000-E 1610  235 TON 25.00 5875.00 35.00 8225.00 25.00 5875.00SEDIMENT CONTROL STONE
0048 6015000000-E 1615  1 ACR 1100.00 1100.00 1100.00 1100.00 1100.00 1100.00TEMPORARY MULCHING
0049 6018000000-E 1620  50 LB  8.00 400.00 8.00 400.00 8.00 400.00SEED FOR TEMP SEEDING
0050 6021000000-E 1620 0.25 TON 3000.00 750.00 3000.00 750.00 3000.00 750.00FERT FOR TEMP SEEDING
0051 6024000000-E 1622  60 LF  10.00 600.00 10.00 600.00 15.00 900.00TEMPORARY SLOPE DRAINS
0052 6027000000-N 1622  1 EA  100.00 100.00 150.00 150.00 250.00 250.00INLET PROTCN @ SLOPE DRNS
0053 6029000000-E SP   500 LF  3.00 1500.00 2.85 1425.00 2.85 1425.00SAFETY FENCE
0054 6030000000-E 1630  620 CY  4.00 2480.00 10.00 6200.00 4.00 2480.00SILT EXCAVATION
0055 6036000000-E 1631  400 SY  3.00 1200.00 2.25 900.00 2.25 900.00MATTING FOR EROS CONTROL
0056 6042000000-E 1632  20 LF  5.00 100.00 10.00 200.00 6.00 120.001/4" HARDWARE CLOTH
0057 6070000000-N SP   8 EA  160.00 1280.00 300.00 2400.00 250.00 2000.00SPECIAL STILLING BASINS
0058 6084000000-E 1660  1 ACR 2800.00 2800.00 2800.00 2800.00 2800.00 2800.00SEEDING AND MULCHING
0059 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 200.00 200.00MOWING
0060 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 4000.00 1000.00 4000.00 1000.00 4000.00 1000.00FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 7.00 350.00SEED FOR SUPP SEEDING
0063 6108000000-E 1665 0.75 TON 800.00 600.00 800.00 600.00 800.00 600.00FERTILIZER TOPDRESSING
0064 6114000000-N SP   1 HR  60.00 60.00 60.00 60.00 60.00 60.00SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  75.00 600.00 150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0066 6123000000-E 1670 0.3 ACR 1300.00 390.00 1200.00 360.00 1200.00 360.00REFORESTATION

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 5000.00 8000.00 50000.00CM&R TEMP ACCESS ***********
(16 + 25.50 -L-)

0068 8021000000-N SP  Lump Sum 7575.00 8000.00 20000.00REMV EXIST STR **********
(16 + 25.50 -L-)

0069 8105540000-E SP  16.75 LF  1000.00 16750.00 825.00 13818.75 500.00 8375.003'-6" DRILLD PIER IN SOIL
0070 8105640000-E SP   9 LF  4445.00 40005.00 4000.00 36000.00 4200.00 37800.003'-6" DRILLD PIER NO SOIL
0071 8111400000-E SP  13.27 LF  200.00 2654.00 250.00 3317.50 200.00 2654.00PERM STL CASING FOR 3'-6" PIER
0072 8113000000-N SP   1 EA  1000.00 1000.00 1200.00 1200.00 1000.00 1000.00SID INSPECTION
0073 8114000000-N SP   4 EA  750.00 3000.00 2350.00 9400.00 2000.00 8000.00SPT TESTING
0074 8115000000-N SP   2 EA  3000.00 6000.00 2500.00 5000.00 1500.00 3000.00CROSSHOLE SONIC LOGGING
0075 8116000000-E SP   143 LF  7.00 1001.00 20.00 2860.00 10.00 1430.00CSL TUBES
0076 8121000000-N SP  Lump Sum 3000.00 30000.00 5000.00UNCL STR EXCAV STA *****

(16 +25.50 -L-)



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 3 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.157 MI

TAYLOR & MURPHY
CONSTRUCTION

MYLES CONSTRUCTION CO., INC.

ASHEVILLE,  NC PACOLET,  SC

0077 8182000000-E 420 58.1 CY  700.00 40670.00 750.00 43575.00 1500.00 87150.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 24980.00 25000.00 18000.00BRG APPR SLAB ***********

(16 + 25.50 -L-)
0079 8217000000-E 425  11,746 LB  1.20 14095.20 1.00 11746.00 1.00 11746.00REINF STEEL (BRIDGE)
0080 8238000000-E 425  1,356 LB  2.50 3390.00 1.50 2034.00 1.25 1695.00SPIRAL COL REINF STL BRG
0081 8364000000-E 450  100 LF  100.00 10000.00 70.00 7000.00 40.00 4000.00HP12X53 PILES
0082 8391000000-N 450  10 EA  150.00 1500.00 125.00 1250.00 125.00 1250.00STEEL PILE POINTS
0083 8503000000-E 460 225.5 LF  54.60 12312.30 75.00 16912.50 50.00 11275.00CONCRETE BARRIER RAIL
0084 8608000000-E 876  275 TON 39.00 10725.00 35.00 9625.00 50.00 13750.00PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  310 SY  2.00 620.00 4.00 1240.00 2.50 775.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 3000.00 2500.00 3000.00ELASTOMERIC BEARINGS
0087 8762000000-E 430  1,125 LF  100.00 112500.00 110.00 123750.00 120.00 135000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 578107.30 TOTAL 718947.25 TOTAL 790256.50CONTRACT TOTAL

 

    SUB-TOTAL 258329.80 SUB-TOTAL 356718.50 SUB-TOTAL 365356.50ROADWAY ITEMS
    SUB-TOTAL 319777.50 SUB-TOTAL 362228.75 SUB-TOTAL 424900.00STRUCTURE ITEMS



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 4 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

0.157 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION CO.

MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 43500.00 44000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15600.00 12000.00 10000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  2,600 CY  16.00 41600.00 12.00 31200.00 26.71 69446.00UNCLASSIFIED EXCAVATION
0004 0029000000-N SP  Lump Sum 13000.00 25000.00 12000.00REINF BRG APPR **********

(16+25.50)
0005 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 2750.00 2750.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  14.00 2800.00 10.00 2000.00 40.66 8132.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 74500.00 160000.00 149000.00GRADING
0008 0080000000-E SP   200 TON 39.00 7800.00 30.00 6000.00 29.45 5890.00CLASS IV SUBGRD STABILIZATION
0009 0195000000-E 265  200 CY  45.00 9000.00 30.00 6000.00 25.00 5000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  200 SY  3.50 700.00 3.00 600.00 2.50 500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  10 TON 38.00 380.00 40.00 400.00 32.40 324.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  36 LF  40.00 1440.00 50.00 1800.00 45.00 1620.0018" SIDE DRAIN PIPE
0013 0582000000-E 310  40 LF  35.00 1400.00 45.00 1800.00 40.00 1600.0015" CS PIPE CULV 0.064"
0014 0995000000-E 340  40 LF  15.00 600.00 15.00 600.00 14.65 586.00PIPE REMOVAL
0015 1220000000-E 545  150 TON 24.00 3600.00 28.00 4200.00 29.45 4417.50INCIDENTAL STONE BASE
0016 1330000000-E 607  50 SY  110.00 5500.00 60.00 3000.00 100.00 5000.00INCIDENTAL MILLING
0017 1489000000-E 610  340 TON 78.00 26520.00 71.00 24140.00 71.00 24140.00ASP CONC BASE CRS B25.0B
0018 1525000000-E SP   155 TON 95.00 14725.00 86.00 13330.00 86.00 13330.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  25 TON 335.00 8375.00 306.00 7650.00 306.00 7650.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  50 CY  13.00 650.00 10.00 500.00 4.29 214.50SUBDRAIN EXCAVATION
0021 2033000000-E 815  40 CY  45.00 1800.00 40.00 1600.00 36.92 1476.80SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  9.00 1800.00 2.00 400.00 12.00 2400.006" PERF SUBDRN PIPE
0023 2055000000-E 815  6 EA  30.00 180.00 20.00 120.00 19.73 118.386" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  250.00 250.00 200.00 200.00 300.00 300.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  30.00 180.00 10.00 60.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  1 EA  1900.00 1900.00 2000.00 2000.00 2300.00 2300.00MASNRY DRAINAGE STRUCT
0027 2365000000-N 840  1 EA  500.00 500.00 600.00 600.00 550.00 550.00FRAME W/2GRTS 840.22 STD
0028 2570000000-N SP   1 EA  3000.00 3000.00 1850.00 1850.00 1500.00 1500.00MODIFIED CONCRETE FLUME
0029 2619000000-E 850  3 SY  150.00 450.00 350.00 1050.00 300.00 900.004" CONCRETE PAVED DITCH
0030 3030000000-E 862  125 LF  15.00 1875.00 13.50 1687.50 13.50 1687.50STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  40.00 200.00 33.00 165.00 33.00 165.00ADDIT GUARDRAIL POSTS
0032 3180000000-N 862  4 EA  1500.00 6000.00 1350.00 5400.00 1350.00 5400.00GR ANCHOR TYPE **********

(TYPE III, SHOP CURVED)
0033 3270000000-N SP   4 EA  2000.00 8000.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0034 3649000000-E 876  130 TON 45.00 5850.00 35.00 4550.00 36.95 4803.50PLAIN RIP RAP, CLASS B
0035 3656000000-E 876  880 SY  3.50 3080.00 2.00 1760.00 2.50 2200.00FILTER FABRIC FOR DRAINGE
0036 3659000000-N SP   1 EA  2500.00 2500.00 1750.00 1750.00 1500.00 1500.00PREFORMED SCOUR HOLES
0037 4412000000-E SP   48 SF  8.00 384.00 10.00 480.00 15.00 720.00WORK ZONE SIGNS (STAT)
0038 4412100000-E SP   288 SF  10.50 3024.00 12.00 3456.00 15.00 4320.00WORK ZONE SIGNS (PORT)
0039 4412200000-E SP   64 SF  10.50 672.00 12.00 768.00 15.00 960.00WORK ZONE SIGNS (BARR)



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 5 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

0.157 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION CO.

MOORESVILLE,  NC CHARLOTTE,  NC

0040 4425000000-N 1125  2 EA  25.00 50.00 15.00 30.00 15.00 30.00WARNING FLAG SETS
0041 4435000000-N 1135  40 EA  20.00 800.00 20.00 800.00 15.00 600.00CONES
0042 4446100000-E SP   32 LF  38.00 1216.00 40.00 1280.00 45.00 1440.00BARRICADES (TYPE III)
0043 4455000000-N 1150  730 MD  90.00 65700.00 20.00 14600.00 15.00 10950.00FLAGGER
0044 6000000000-E 1605  920 LF  4.00 3680.00 5.00 4600.00 4.00 3680.00TEMPORARY SILT FENCE
0045 6006000000-E 1610  75 TON 40.00 3000.00 30.00 2250.00 36.95 2771.25EROS CONTRL STONE CL A
0046 6009000000-E 1610  150 TON 40.00 6000.00 30.00 4500.00 36.95 5542.50EROS CONTRL STONE CL B
0047 6012000000-E 1610  235 TON 35.00 8225.00 25.00 5875.00 32.40 7614.00SEDIMENT CONTROL STONE
0048 6015000000-E 1615  1 ACR 1200.00 1200.00 1100.00 1100.00 1000.00 1000.00TEMPORARY MULCHING
0049 6018000000-E 1620  50 LB  9.00 450.00 8.00 400.00 10.00 500.00SEED FOR TEMP SEEDING
0050 6021000000-E 1620 0.25 TON 3300.00 825.00 3000.00 750.00 2000.00 500.00FERT FOR TEMP SEEDING
0051 6024000000-E 1622  60 LF  14.00 840.00 15.00 900.00 12.00 720.00TEMPORARY SLOPE DRAINS
0052 6027000000-N 1622  1 EA  350.00 350.00 200.00 200.00 200.00 200.00INLET PROTCN @ SLOPE DRNS
0053 6029000000-E SP   500 LF  3.20 1600.00 2.85 1425.00 7.00 3500.00SAFETY FENCE
0054 6030000000-E 1630  620 CY  12.00 7440.00 5.00 3100.00 10.80 6696.00SILT EXCAVATION
0055 6036000000-E 1631  400 SY  2.50 1000.00 2.25 900.00 5.00 2000.00MATTING FOR EROS CONTROL
0056 6042000000-E 1632  20 LF  10.00 200.00 80.00 1600.00 4.69 93.801/4" HARDWARE CLOTH
0057 6070000000-N SP   8 EA  350.00 2800.00 550.00 4400.00 750.00 6000.00SPECIAL STILLING BASINS
0058 6084000000-E 1660  1 ACR 3100.00 3100.00 2800.00 2800.00 3000.00 3000.00SEEDING AND MULCHING
0059 6087000000-E 1660  1 ACR 250.00 250.00 200.00 200.00 100.00 100.00MOWING
0060 6090000000-E 1661  50 LB  13.00 650.00 12.00 600.00 10.00 500.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 4500.00 1125.00 4000.00 1000.00 2000.00 500.00FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  50 LB  8.00 400.00 7.00 350.00 1.00 50.00SEED FOR SUPP SEEDING
0063 6108000000-E 1665 0.75 TON 890.00 667.50 800.00 600.00 500.00 375.00FERTILIZER TOPDRESSING
0064 6114000000-N SP   1 HR  100.00 100.00 60.00 60.00 100.00 100.00SPECIALIZED HAND MOWING
0065 6117000000-N 1675  8 EA  160.00 1280.00 150.00 1200.00 1.00 8.00RESPONSE FOR EROS CONTROL
0066 6123000000-E 1670 0.3 ACR 1400.00 420.00 1200.00 360.00 4000.00 1200.00REFORESTATION

STRUCTURE ITEMS

0067 8017000000-N SP  Lump Sum 9100.00 20000.00 15000.00CM&R TEMP ACCESS ***********
(16 + 25.50 -L-)

0068 8021000000-N SP  Lump Sum 16000.00 15000.00 10000.00REMV EXIST STR **********
(16 + 25.50 -L-)

0069 8105540000-E SP  16.75 LF  980.00 16415.00 1075.00 18006.25 675.00 11306.253'-6" DRILLD PIER IN SOIL
0070 8105640000-E SP   9 LF  5550.00 49950.00 5300.00 47700.00 3700.00 33300.003'-6" DRILLD PIER NO SOIL
0071 8111400000-E SP  13.27 LF  460.00 6104.20 435.00 5772.45 200.00 2654.00PERM STL CASING FOR 3'-6" PIER
0072 8113000000-N SP   1 EA  900.00 900.00 755.00 755.00 1000.00 1000.00SID INSPECTION
0073 8114000000-N SP   4 EA  900.00 3600.00 755.00 3020.00 2000.00 8000.00SPT TESTING
0074 8115000000-N SP   2 EA  2100.00 4200.00 1885.00 3770.00 3000.00 6000.00CROSSHOLE SONIC LOGGING
0075 8116000000-E SP   143 LF  13.50 1930.50 14.75 2109.25 25.00 3575.00CSL TUBES
0076 8121000000-N SP  Lump Sum 5000.00 15000.00 40000.00UNCL STR EXCAV STA *****

(16 +25.50 -L-)



AUG 16, 2005 02:18 PM

TIP NO B-3666 2:00 PM 6 /  6 008

HENDERSON

33211.3.1

AUG 16 2005 C201230
FED AID NO BRZ-1799(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORTH BRANCH HUNGRY RIVER & APPROACHES ON SR-1799.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

0.157 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION CO.

MOORESVILLE,  NC CHARLOTTE,  NC

0077 8182000000-E 420 58.1 CY  830.00 48223.00 1300.00 75530.00 500.00 29050.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 27400.00 23400.00 20000.00BRG APPR SLAB ***********

(16 + 25.50 -L-)
0079 8217000000-E 425  11,746 LB  0.80 9396.80 0.85 9984.10 1.50 17619.00REINF STEEL (BRIDGE)
0080 8238000000-E 425  1,356 LB  2.30 3118.80 1.50 2034.00 3.00 4068.00SPIRAL COL REINF STL BRG
0081 8364000000-E 450  100 LF  89.00 8900.00 110.00 11000.00 100.00 10000.00HP12X53 PILES
0082 8391000000-N 450  10 EA  125.00 1250.00 150.00 1500.00 250.00 2500.00STEEL PILE POINTS
0083 8503000000-E 460 225.5 LF  56.00 12628.00 52.30 11793.65 50.00 11275.00CONCRETE BARRIER RAIL
0084 8608000000-E 876  275 TON 45.00 12375.00 34.50 9487.50 35.00 9625.00PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  310 SY  3.00 930.00 2.75 852.50 3.00 930.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 5000.00 3650.00 6000.00ELASTOMERIC BEARINGS
0087 8762000000-E 430  1,125 LF  115.00 129375.00 137.00 154125.00 165.00 185625.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 794000.80 TOTAL 869686.20 TOTAL 891418.98CONTRACT TOTAL

 

    SUB-TOTAL 422204.50 SUB-TOTAL 435196.50 SUB-TOTAL 463891.73ROADWAY ITEMS
    SUB-TOTAL 371796.30 SUB-TOTAL 434489.70 SUB-TOTAL 427527.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  578107.30R. E. BURNS & SONS CO., INC.
     2  718947.25TAYLOR & MURPHY CONSTRUCTION
     3  790256.50MYLES CONSTRUCTION CO., INC.
     4  794000.80OWLE CONSTRUCTION, LLC
     5  869686.20DANE CONSTRUCTION, INC.
     6  891418.98CROWDER CONSTRUCTION CO.


